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TEL 510.817.5700
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June 4, 2015

Addendum No. 2
To
Invitation For Bid (IFB)
[-680 Express Lanes Project

In Alameda and Contra Costa Counties on Route 680 PM

R20.1/21.9, R0.0/14.0

Dated April 28, 2015, as amended May 19, 2015.

This letter is Addendum No. 2 to the Invitation for Bid [-680 Express Lanes Project, dated
April 28, 2015 (“IFB”), as amended May 19, 2015. Where text is revised, deleted text is
shown in strike-through format; added text is italicized. The RFP is revised as follows:

Addendum| Reference | Change
Item
1. IFB, Part 1, | Bid Submission & Bid Opening
Notice to | Interested bidders must submit their bids in sealed envelopes no
Bidders, later than 4:00 P.M. PST on June 512, 2015. Bids received after
Bid that date and time will not be considered. All bids must be
Submission,| completed and submitted on the enclosed Bid Forms, in Part 5
Page 9 of this IFB, in order to be considered. Bid Opening is open to
the public and will be held at the due date and time listed above at
BAIFA offices located at Joseph P. Bort Metro Center, 101 Eighth
St, Oakland CA, 94607, in the Fishbowl Conference Room
2. IFB, Part I, | Bidder Selection Timetable
Notice to
Bidders, 10:00 a.m. PST, Mandatory Pre-Bid Conference
BAIFA Wednesday, May 20, 2015
Blddef 8:00 a.m. PST, Deadline for requests for
S§lect10n Wednesday, May 27, 2015  clarification or exception
Time Table,
Page 11 4:00 p.m. PST, Friday, Closing date & time for

June 512, 2015 receipt of bids & bid opening

Wednesday, June 17, 2015 BAIFA consideration of

recommendation for award

Wednesday, June 24,
2015*

Issuance of Notice of Award

* Award and approval dates are approximates and are subject to
change before or after the closing date of the IFB.
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Form #1, Pages
43 -49

Page 2
Addendum | Reference Change
Item
3. IFB, Part 3, 3.2 Abbreviations
Instructions to In addition to the Section 1-1.06, Abbreviations, of the Standard
Bidders, Specifications, each abbreviation signifies the following:
Abbreviations, Abbreviation |Term
Page 23 ] .
AAN American Association of Nurserymen.
APHA American Public Health Association.
API American Petroleum Institute.
AREA American Railway Engineering Association.
ASTM American Society for Testing and Materials.
NECA Standards for Construction
INESC National Electrical Safety Code
TSI Toll System Integrator
4, IFB, Part 5, Bid |IFB, Part 5, Bid Forms, Bid Form #1, Page 43 is deleted in its entirety and replaced
Forms, Bid with the revised Bid Form #1 below.

Conditions, SC-
2, Insurance,
Pages 62 — 66

5. IFB, Part 5, Bid |IFB, Part 5, Bid Forms, Bid Form #7, Insurance Certificate Checklist is deleted in
Forms, Bid its entirety and replaced with the revised Bid Form #9 below.
Form #7, Pages
57 - 60

6. IFB, Part 6, IFB, Part 6, Special Conditions, SC-2, Insurance, Page 62 — 66 is deleted in its
Special entirety and replaced with SC-2, Insurance below.
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IFB, Part 6,

Special
Conditions, SC-
7, Permits and
Fees, Page 71

The following paragraphs of SC-7 Permits and Fees are revised as follows:

City of San Ramon Permit

Apply for a City of San Ramon construction encroachment permit in your
name within two (2) working days after the Notice to Proceed. You are responsible
for preparing all necessary documents and all fees associated with getting the
permit, See Appendix D — San Ramon Encroachment Permit Application.

Prior to Encroachment Permit issuance, you are responsible to submit a
funding deposit of twenty thousand dollars ($20,000) to pay for City staff time
associated with the review of plans for the project, review of the Work, Action
Plan, City engineering and inspection services during construction. The deposit will
be used by the City as a draw-down account and you will replenish the account
when funds are low. Any unused funds from the draw down account will be
refunded to the Contractor.

Town of Danville Permit

Apply for a Town of Danville construction encroachment permit in your
name within two (2) working days after the Notice to Proceed. You are responsible
for preparing all necessary documents and all fees associated with getting the
permit, See Appendix E — Town of Danville Encroachment Permit Application.

Contra Costa County Permit

Apply for a Contra Costa County construction encroachment permit in your
name within two (2) working days after the Notice to Proceed. You are responsible
for preparing all necessary documents and all fees associated with getting the
permit, See Appendix F — Contra Costa County Encroachment Permit Application.

IFB, Part 7,
General
Conditions,
GC-10,
Conflicts of
Interest, page,
96

GC-10 Conflicts of Interest
The following paragraphs are added as the first two paragraphs in GC-10:

Covenant that Contractor presently has no interest and shall not acquire
any interest, direct or indirect, which would conflict in any manner or degree or
have the potential of conflicting with the performance of the services required on
the Contract. Contractor further covenants that in the performance of the Contract
no person having any such interest shall be employed.

No member, officer, employee or agent of BAIFA, during his/her tenure shall have
any prohibited interest as defined by California Government Code Sections 1090,
et seq. and 87100 et seq., direct or indirect, in the Contract or the proceeds thereof.
Prohibited interests include interests of immediate family members, domestic
partners, and their employers or prospective employers. Accordingly, Contractor
further covenants that it has made a complete disclosure to BAIFA of all facts of
which it is aware upon due inquiry bearing on any possible interest, direct or
indirect, which it believes any member, officer, agent or employee of BAIFA (or an
immediate family member, domestic partner or employer or prospective employer
of such member, officer agent or employee) presently has, or will have in the
Contract, or in the performance thereof, or in any portion of the profits thereunder.
Willful failure to make such disclosure, if any, shall constitute grounds for
cancellation and termination hereof by BAIFA.
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9. IFB, Part 7, The line below is deleted:

General

Conditions, 601 WorkPerformed by Spectal Forces-or Other Speetal Serviees

GC-60, Force

Account

Payment, Page

115

10. IFB, Part 7, GC-62 Final Payment

General Final payment does not become due until the following actions have been

Conditions, satisfactorily completed:

GC-62, Final

Payment, Pages | 1. Satisfactory completion of final inspection of all the Work under the

120 - 121 Contract and the issuance by BAIFA of a Letter of Final Acceptance.
2. The recording of a Notice of Completion by BAIFA.
3. Contractor submittal to BAIFA of:
a. An affidavit that all payrolls, bills for materials and equipment, and other
indebtedness connected with the Work have been paid or otherwise satisfied, and
b. A release of liens and claims arising out of the Contract, to the extent and in
the form designated by BAIFA. If a claim remains unsatisfied after all payments
are made, reimburse BAIFA for all monies that BAIFA may be compelled to pay in
discharging the claim, including all costs and reasonable attorney's fees.

BAIFA may at its option and at any time retain out of any amounts due to
you, sums sufficient to cover claims, filed pursuant to Seetien3+79 Section 8500 et
seq. of the Civil Code.

BAIFA will make final payment, including outstanding retention, within
30-60 calendar days of the recording of the Notice of Completion.

The acceptance of final payment by you constitutes a waiver of all claims
against BAIFA arising under the Contract.

11. IFB, Part 10, Add to section 1-1.01:

Construction

—D?ta_lqs’ Bid ltems and Applicable Sections

Division I, ltem Item description Applicable

General code section

Provisions, 1 129102A | Temporary Alternative Crash Cushion 12

General, Add to 141010A | Temporary Wildlife Exclusion Fence (Type E) 14

section 1-1.01, 150830A | Remove Edge Drain 15

page 133 150840A | Remove Underdrain . . 15
840510A | 12" Thermoplastic Traffic Stripe 84
840524A | 4" Thermoplastic Traffic Stripe (Broken 34-17) 84
846012A | Contrast Pavement Stripe Black Paint (Broken) 84
846012B | 3" Contrast Pavement Stripe Black Paint (Solid) 84
860202A | Electronic Toll Systems 86
860401A | Lighting (BAIFA) 86
860202B | Backhaul Communications 86
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12.

IFB, Part 10,
Construction
Details, Section
5, Control of
Work, insert as
new first item,
page 134

Replace the 5th paragraph of section 5-1.13A with:

Except for a building-construction non-federal-aid contract, perform work
equaling at least 15 percent of the value of the original total bid with your
employees and with equipment you own or rent, with or without operators.

13.

IFB, Part 10,
Construction
Details,
Division II,
General
Construction,
10 General,
“Replace
section 10-1.03
of the RSS for
section 10-1
with:”, 5t
Paragraph, first
sentence

Page 139

more-than10-miles-from-the projeetsite-The VTMS sign panels, prior to attaching
them to the mounting beams bolted to the sign structure, must be made available
to the TSI before you install the whole assembly over the roadway in a secure
warehouse environment located no more than 20 miles from the project site. The
size of the warehouse shall not be less than 5,000 sf.

14.

IFB, Part 10,
Construction
Details,
Division II,
General
Construction,
12 Temporary
Traffic Control,
“Replace
section 12-2
with:”, page
141 - 142
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16.

IFB, Appendix
A, Contract
Drawings and
M7 (See
Supplemental
Documents)

Appendix A, Contract Drawings and Plans, Project Plan Sheets: Project Plan Sheets
107, 112-115, 177, 182, 183, 207-209, 273, 274, 424, 428, 460, 549, 566A, 566B,
566C, 566D, 566E, 566F, 566G, 566H, 5661, 566], 566K, 566L, S66M, 566N,
5660, , 566T, and 566U are deleted in their entirety and replaced with the attached
Appendix A, Contract Drawings / Plans.

17.

IFB, Add
Appendix D —
San Ramon
Encroachment
Permit
Application

Add Appendix D — San Ramon Encroachment Permit Application, see below.

18.

IFB, Add
Appendix E —
Town of
Danville,
Encroachment
Permit
Application

Add Appendix E — Town of Danville Encroachment Permit Application, see below.

19.

IFB, Add
Appendix F —
Contra Costa
County
Encroachment
Permit
Application

Add Appendix F — Contra Costa County Encroachment Permit Application, see
below.
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The remaining provisions of the IFB remain unchanged. In the event of a conflict between this
Addendum and the previous version(s), this Addendum takes precedence.

Any questions concerning this addendum to the IFB should be directed to Michael Brinton,
Contracts Specialist, at (510) 817-5727 or mbrinton@mtc.ca.gov.

Sincerely,

DocuSigned by:

otz

8584B49D6DEB4EDQ. .. .
Andrew B. Fremier

Deputy Executive Director, Operations

SH:an
J2\CONTRACT\Procurements\Engineer& Architect\Express Lanes\CC680south Civil Const. IFB\CC680 South Civil IFB Addendum 2 Q&A
1\CC680 South Civil IFB Addendum No. 2_Final.docx
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BID FORM #1
BID FORM
CONTRACT NO. BAIFA-100

1-680 Express Lanes Project

TO: THE BAY AREA INFRASTRUCTURE FINANCING AUTHORITY,

In compliance with the Invitation to Bid for this project, the undersigned Bidder, being thoroughly familiar with the
terms and conditions of the Contract Documents, hereby proposes and agrees fully to perform the work within the
time stated and in strict accordance with the Contract Documents.

The Bidder hereby acknowledges receipt of the following Addenda to the Contract Documents:

Addendum No.
Addendum No.
Addendum No.
Addendum No.
Addendum No.
Addendum No.

Dated
Dated
Dated
Dated
Dated
Dated

Bidder hereby incorporates by reference all provisions of the Contract Documents that follow this Bid Form.
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SCHEDULE OF QUANTITIES AND PRICES

CONTRACT NO. BAIFA-100

EA No. 04-3G9504
1-680 Express Lanes Project

The prices quoted below include all applicable taxes, fees, permits, delivery, the cost of Bonds, insurance, and other
charges and expenses, direct or indirect, as required.

11?(1:.1 cltoe;; Item Description I\I/Ijéleigsri %Egi;gd Unit Price | Item Total
1 070030 Lead Compliance Plan LS 1
2 080050 Progress Schedule (Critical Path Method) LS 1
3 090100 Time-Related Overhead (WDAY) WDAY 300
4 120090 Construction Area Signs LS 1
5 120100 Traffic Control System LS 1
6 120120 Type |l Barricade EA 99
7 120165 Channelizer (Surface Mounted) EA 1,450
8 120300 Temporary Pavement Marker EA 520
9 121161 Temporary Terminal Section (Type K) EA 64
10 128652 Portable Changeable Message Sign (LS) LS 1
11 129000 Temporary Railing (Type K) LF 34,400
12 129100 Temporary Crash Cushion Module EA 182
13 | 129102A Temporary Alternative Crash Cushion EA 1
14 130100 Job Site Management LS
15 130200 Prepare Water Pollution Control Program LS 1
16 130620 Temporary Drainage Inlet Protection EA 62
17 130640 Temporary Fiber Roll LA 810
18 130730 Street Sweeping LS 1
19 130800 Temporary Active Treatment System LS 1
20 130900 Temporary Concrete Washout LS 1
21 141000 Temporary Fence (Type ESA) LF 74,600
22 | 1410104 E)Temporary Fence (Wildlife Exclusion Type LE 11,500
| aenos | Semete i Temensse T | |
24 141120 Treated Wood Waste LB 4,350
25 148005 Noise Monitoring LS 1
26 150661 Remove Guardrailing LF 310
27 150714 Remove Thermoplastic Traffic Stripe LF 6,090
28 150715 M;riir:]"lgve Thermoplastic Pavement SQFT 2810
29 150722 Remove Pavement Marker EA 3,500
30 150742 Remove Roadside Sign EA 25
31 150748 Remove Roadside Sign Panel EA 81
32 150771 Remove Asphalt Concrete Dike LF 960
33 150812 Remove Pipe (LF) LF 1,090
34 150820 Remove Inlet EA 2
35 | 150830A Remove Edge Drain LF 1,160
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Item .. Unit of | Estimated o
Item Item Description . Unit Price Item Total
No. Code Measure | Quantity
36 | 150840A Remove Underdrain LF 780
37 153103 Cold Plane Asphalt Concrete Pavement SQYD 7,340
38 153210 Remove Concrete CcY 5
39 153221 Remove Concrete Barrier LF 5,840
40 155231 Culvert Slurry-Cement Backfill CY 1,410
a1 190101 Roadway Excavation CcY 380
Roadway Excavation (Type Z-2) (Aerially
42 190105 Deposited Lead) cY 120
43 193001 Structure Backfill CYy 1,740
44 210350 Fiber Rolls LF 810
45 210600 Compost SQFT 87,200
46 390132 Hot Mix Asphalt (Type A) TON 1,860
47 394074 Place Hot Mix Asphalt Dike (Type C) LF 350
48 394076 Place Hot Mix Asphalt Dike (Type E) LF 280
49 394077 Place Hot Mix Asphalt Dike (Type F) LF 360
50 5105(?:2) Minor Concrete (Minor Structure) CcY 39
51 510526 Minor Concrete (backfill) CY 720
52 5602(?:8) Furnish Sign Structure (Tubular) LB 26,300
53 5602(?:? Install Sign Structure (Tubular) LB 26,300
54 5602(1:5; Furnish Sign Structure (Truss) LB 476,900
55 5602(}:? Install Sign Structure (Truss) LB 476,900
e 560244 A)Furnlsh Laminated Panel Sign (1"- Type SOQFT 9.820
Furnish Single Sheet Aluminum Sign
57 | 960248 | 4 063 -Unframed) SQFT 1,630
54" Cast-in-Drilled-Hole Concrete Pile
58 561014 (Sign Foundation) LF 50
60" Cast-in-Drilled-Hole Concrete Pile
59 561016 (Sign Foundation) LF 940
60 562002 Metal (Barrier Mounted Sign) LB 450
Install Sign (Strap and Saddle Bracket
61 568001 Method) EA 44
6 568017 PoIQtSta” Roadside Sign Panel on Existing EA 78
63 597600 Prepare and Paint Concrete SQFT 10
64 620100 18" Alternative Pipe Culvert LF 730
65 620180 30" Alternative Pipe Culvert LF 180
66 620260 42" Alternative Pipe Culvert LF 370
. 665718 Th%CSK)SIotted Corrugated Steel Pipe (.168 LE 220
68 681103 3" Plastic Pipe (Edge Drain) LF 1,090
69 682045 Class 3 Permeable Material CY 190
70 685020 8" Alternative Pipe Underdrain LF 560
731502 Minor Concrete (Miscellaneous cy o5
71 Construction)
72 75008:1) Miscellaneous Iron And Steel LB 4,460
73 820130 Object Marker EA 470
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Item .. Unit of | Estimated o
No legz Item Description Measure | Quantity Unit Price Item Total
74 832007 Midwest Guardrail System (Wood Post) LF 650
75 832070 Vegetation Control (Minor Concrete) SQYD 580
839221 Double Midwest Guardrail System (Wood LE o5
76 Post)
77 839543 Transition Railing (Type WB-31) EA 1
78 839576 End Cap (Type A) EA 1
79 839581 End Anchor Assembly (Type SFT) EA 3
80 839582 End Anchor Assembly (Type CA) EA 1
81 839584 Alternative In-Line Terminal System EA 4
82 839591 Crash Cushion, Sand Filled EA 1
83 839699 Concrete Barrier (Type 60P) LF 160
84 839701 Concrete Barrier (Type 60) LF 340
85 839703 Concrete Barrier (Type 60C) LF 800
86 839709 Concrete Barrier (Type 60GE) LF 4,230
87 839713 Concrete Barrier (Type 60R) LF 570
Thermoplastic Pavement Marking
g8 | 840516 | ephanced wet Night Visibility) SQFT 13,900
4" Thermoplastic Traffic Stripe (Enhanced
go | 846001 | et Night Visibility) LF 180,500
4" Thermoplastic Traffic Stripe (Enhanced
9o | 846004 | \wet Night Visibility) (Broken 17-7) LF 680
4" Thermoplastic Traffic Stripe (Enhanced
91 | 846005 | \yet Night Visibility) (Broken 34-14) LF 28,300
8" Thermoplastic Traffic Stripe (Enhanced
92 | 846009 | \yet Night Visibility) LF 3,520
8" Thermoplastic Traffic Stripe (Enhanced
93 | BA460LL | \yet Night Visibility) (Broken 34-14) LF 128,400
8" Thermoplastic Traffic Stripe (Enhanced
94 | 846012 1ot Night Visibility) (Broken 12-3) LF 440
Contrast Pavement Stripe Black Paint
95 846012A (Broken) LF 97,300
8460128 3 _ Contrast Pavement Stripe Black Paint LE 12,400
96 (Solid)
12" Thermoplastic Traffic Stripe
g7 | B46020A | & hanced Wet Night Visibility) LF 400
98 850101 Pavement Marker (Non-Reflective) EA 3,120
99 850111 Pavement Marker (Retroreflective) EA 9,870
Maintaining Existing Traffic Management
100 860090 System Elements During Construction LS L
101 | 860202A Electronic Toll Systems LS 1
102 | 860401A Lighting (BAIFA) LS 1
103 | 860202B Backhaul Communications LS 1
104 999990 Mobilization LS 1
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The Total Contract Price shall be the sum of of the Bid Items above.

In Words:

Numbers ($):

TOTAL CONTRACT PRICE:
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Full and Correct Name of Bidder:

Business Address:

Phone:

Fax:

California Contractor’s License:

Number:

Class:

Expires:
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CONTRACTOR INFORMATION

The names of all persons as principals
interested in the foregoing bid are as
follows:

(IMPORTANT NOTICE: If Bidder or
other interested person is a corporation, give
legal name of corporation, and names of the
President and Secretary thereof; if a
partnership, give name of the firm, also
names of all individual partners composing
firm; if Bidder or other interested person is
an individual, give first and last names in
full. If a Bidder is a joint venture, supply the
above information for each joint venture
partner.)
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The person signing this Bid Form for the Bidder certifies that he or she is authorized by the Bidder to do so
and that the Bidder is bound contractually by that signature.

Signature

Name

(Print)

Title

Date
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BID FORM #7
Insurance Certificate Checklist

INSURANCE REQUIREMENTS

Minimum Insurance Coverages. The insurance requirements specified in this section must
cover your own liability and the liability arising out of work or services performed under this
Agreement by any subconsultants, subcontractors, suppliers, temporary workers, independent
contractors, leased employees, or any other persons, firms or corporations that you authorize to
work under this Agreement (hereinafter referred to as “Agents.”) You must, at your own
expense, obtain and maintain in effect at all times during the life of this Agreement the following
types of insurance against claims, damages and losses due to injuries to persons or damage to
property or other losses that may arise in connection with the performance of work under this
Agreement.

You are required to assess the risks associated with work to be performed by Agents
under subcontract and to include in every subcontract the requirement that the Agent maintain
adequate insurance coverage with appropriate limits and endorsements to cover such risks. To
the extent that an Agent does not procure and maintain such insurance coverage, you are
responsible for said coverage and assume any and all costs and expenses that may be incurred in
securing said coverage or in fulfilling your indemnity obligation as to yourself or any of your
Agents in the absence of coverage.

In the event you or your Agents procure excess or umbrella coverage to maintain certain
requirements outlined below, these policies must also satisty all specified endorsements and
stipulations, including provisions that your insurance be primary without right of contribution
from BAIFA or Caltrans. Prior to beginning work under this contract, you must provide BAIFA
with satisfactory evidence of compliance with the insurance requirements of this section.

Yes Please certify by checking the box below that required coverages will be provided within ten
(\/) (10) days of BAIFA’s notice to firm that it wishes to contract with the firm.

Workers' Compensation Insurance with Statutory limits, and Employer's Liability
Insurance with a limit of not less than $1,000,000 per accident, $1,000,000 per employee
for disease, and $1,000,000 policy limit for disease, and any and all other coverage of
your employees as may be required by applicable law. Bidder is aware of the provisions
of Section 3700 of the Labor Code which require every employer to be insured against
liability for workers' compensation or to undertake self-insurance in accordance with the
provisions of that code, and will comply with such provisions before commencing the
— performance of the work of this contract. Such policy must contain a Waiver of
Subrogation in favor of BAIFA and Caltrans. Such Workers Compensation & Employers
Liability may be waived, if and only for as long as you are a sole proprietor or a
corporation with stock 100% owned by officers with no employees. Should any bridge
work require coverage for the United States Longshore Harbor Workers Act, you agree to
furnish proof of insurance, if required.
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Commercial General Liability Insurance for Bodily Injury and Property Damage liability,
covering operations of you and your officers, agents, and employees and with limits of
liability which must not be less than $1,000,000 combined single limit per occurrence
with a general aggregate liability of not less than $2,000,000, and Personal and
Advertising injury liability with a limit of not less than $1,000,000. Such policy must
contain a Waiver of Subrogation in favor of BAIFA and Caltrans. BAIFA, Caltrans, and
their commissioners, directors, officers, representatives, agents and employees are to be
named as additional insureds. Such insurance must be primary and contain a Separation
— of Insureds clause as respects any claims, losses or liability arising directly or indirectly
from Bidder’s operations.

BAIFA, Caltrans, and their commissioners, directors, officers, representatives, agents and
employees are to be named as additional insureds. Such insurance must be primary and
contain a Separation of Insureds Clause as respects any claims, losses or liability arising
directly or indirectly from your operations.

Business Automobile Liability Insurance for all automobiles owned (if any), used or
maintained by you and your officers, agents and employees, including but not limited to
owned (if any), leased (if any), non-owned and hired automobiles. Limits of liability

— | which must not be less than $1,000,000 combined single limit per accident for Bodily
Injury and Property Damage.

Umbrella insurance in the amount of $9,000,000 providing excess limits over Employers
Liability, Automobile Liability and Commercial General Liability insurance. Such
umbrella coverage must be following form to underlying coverage including all
endorsements and additional insured requirements.

Property Insurance covering your own Business Personal Property and Equipment to be
used in the performance of this agreement, materials or property to be purchased and/or
installed on behalf of BAIFA(if any), and builders risk for property in the course of
construction (if applicable). You are responsible for all loss or damage, howsoever
caused, to the work and materials, until final acceptance by BAIFA. In addition, the
insurance should include “in transit” coverage to the final agreed upon destination of
delivery, and including loading and unloading operations and such coverage must be in
force until the work and materials are accepted by BAIFA.

Coverage must be written on a “Special Form” policy that includes theft, but excludes
earthquake, with limits at least equal to the replacement cost of the property. Such policy
must contain a Waiver of Subrogation in favor of BAIFA and Caltrans.

General Terms and Conditions
All policies will be issued by insurers acceptable to BAIFA, generally with a Best’s Rating of A-
VII or better.
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Your obligation hereunder may be satisfied in whole or in part by adequately funded self-
insurance, upon evidence of financial capacity satisfactory to BAIFA.

Deductible

You are responsible for payment of any deductible or retention on your policies without right of
contribution from BAIFA or Caltrans. Deductible and retention provisions must not contain any
restrictions as to how or by whom the deductible or retention is paid. Any deductible or retention
provision limiting payment to the Named Insured is unacceptable.

In the event that BAIFA or Caltrans seeks coverage as an additional insured under your insurance
policy that contains a deductible or self-insured retention, you must satisfy such deductible or seltf-
insured retention to the extent of loss covered by such policy, for any lawsuit arising from or
connected with any alleged act by you, subconsultant, subcontractor, or any of your employees,
officers or directors, even if you or subconsultant is not a named defendant in the lawsuit.

Claims Made Coverage
If any insurance specified above is provided on a claim-made (rather than an “occurrence’) basis,
then in addition to coverage requirements above, such policy must:

1. Ensure that the Retroactive Date is shown on the policy, and such date must be before the
date of the Contract or the beginning of any work under the Contract;

2. Maintain and provide evidence of similar insurance for at least three (3) years following
project completion, including the requirement of adding all additional insureds; and

3. If insurance is cancelled or non-renewed, and not replaced with another claims-made policy
form with a Retroactive Date prior to the Contract effective date, you must purchase
“extended reporting” coverage for a minimum of three (3) years after completion of the
work.

Failure to Maintain Insurance

All insurance specified above must remain in force until all work or services to be performed are
satisfactorily completed, all of your personnel, subcontractors, and equipment have been removed
from BAIFA’s property, and the work or services have been formally accepted. You must notify
BAIFA if any of the above required coverages are non-renewed or cancelled. The failure to
procure or maintain required insurance and/or an adequately funded self-insurance program will
constitute a material breach of the Contract.

Prior to commencement of any work hereunder, You must deliver to BAIFA Certificates of
Insurance verifying the aforementioned coverages. Such certificates must make reference to all
provisions and endorsements referred to above and must be signed on behalf of the insurer by an
authorized representative thereof.
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The foregoing requirements as to the types and limits of insurance coverage to be maintained by
you are not intended to and must not in any manner limit or qualify the liabilities and obligations
otherwise assumed by you pursuant hereto, including, but not limited to, liability assumed
pursuant to the Indemnification section of the Contract.

By signing below you acknowledge and agree to provide the required certificate of
insurance providing verification of the minimum insurance requirements listed above
within ten (10) days of BAIFA’s notice to firm that it wishes to contract with the firm.

Representative Name and
Title

Name of Authorizing
Official

Authorized Signature

Date

NOTE: If you were unable to check “Yes” for any of the required minimum insurance
coverages listed above, a request for exception to the appropriate insurance requirement(s)
must be brought to BAIFA’s attention no later than closing date/time for receipt of requests
for modifications/exceptions. If such modifications/exceptions are not brought to BAIFA’s
attention consistent with the provisions of this IFB, compliance with the insurance
requirements will be assumed.
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SC-2 Insurance

2.1 Minimum Coverage

The insurance requirements specified in this section must cover your own liability and the liability
arising out of work or services performed under this Agreement by any subconsultants,
subcontractors, suppliers, temporary workers, independent contractors, leased employees, or any
other persons, firms or corporations that you authorize to work under this Agreement (hereinafter
referred to as “Agents.”) You must, at your own expense, obtain and maintain in effect at all times
during the life of this Agreement the following types of insurance against claims, damages and
losses due to injuries to persons or damage to property or other losses that may arise in connection
with the performance of work under this Agreement.

You are also required to assess the risks associated with work to be performed by Agents under
subcontract and to include in every subcontract the requirement that the Agent maintain adequate
insurance coverage with appropriate limits and endorsements to cover such risks. To the extent
that an Agent does not procure and maintain such insurance coverage, you are responsible for said
coverage and assume any and all costs and expenses that may be incurred in securing said coverage
or in fulfilling your indemnity obligation as to yourself or any of your Agents in the absence of
coverage.

In the event you or your Agents procure excess or umbrella coverage to maintain certain
requirements outlined below, these policies must also satisfy all specified endorsements and
stipulations, including provisions that your insurance be primary without right of contribution from
BAIFA or Caltrans. Prior to beginning work under this contract, you must provide BAIFA with
satisfactory evidence of compliance with the insurance requirements of this section.

2.1.1 Workers' Compensation Insurance with Statutory limits, and Employer's Liability
Insurance with a limit of not less than $1,000,000 per accident, $1,000,000 per
employee for disease, and $1,000,000 policy limit for disease, and any and all other
coverage of your employees as may be required by applicable law. (Such policy
must contain a Waiver of Subrogation in favor of BAIFA and Caltrans. Such
Workers Compensation & Employers Liability may be waived, if and only for as
long as you are a sole proprietor or a corporation with stock 100% owned by
officers with no employees. Should any bridge work require coverage for the
United States Longshore Harbor Workers Act, you agree to furnish proof of
insurance, if required.

2.1.2 Commercial General Liability Insurance for Bodily Injury and Property Damage
liability, covering operations of you and your officers, agents, and employees and
with limits of liability which must not be less than $1,000,000 combined single
limit per occurrence with a general aggregate liability of not less than $2,000,000,
and Personal and Advertising injury liability with a limit of not less than
$1,000,000. Such policy must contain a Waiver of Subrogation in favor of BAIFA
and Caltrans. BAIFA, Caltrans, and their commissioners, directors, officers,
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representatives, agents and employees are to be named as additional insureds. Such
insurance must be primary and contain a Separation of Insureds clause as respects

any claims, losses or liability arising directly or indirectly from your operations.

2.1.3 Business Automobile Liability Insurance for all automobiles owned (if any), used
or maintained by you and your officers, agents and employees, including but not
limited to owned (if any), leased (if any), non-owned and hired automobiles. Limits
of liability which must not be less than $1,000,000 combined single limit per
accident for Bodily Injury and Property Damage.

2.1.4 Umbrella insurance in the amount of $9,000,000 providing excess limits over
Employers Liability, Automobile Liability and Commercial General Liability
insurance. Such umbrella coverage must be following form to underlying coverage
including all endorsements and additional insured requirements.

2.1.5 Property Insurance covering your own Business Personal Property and Equipment
to be used in the performance of this agreement, materials or property to be
purchased and/or installed on behalf of Error! Reference source not found. (if any),
and builders risk for property in the course of construction (if applicable). You are
responsible for all loss or damage, howsoever caused, to the work and materials,
until final acceptance by BAIFA. In addition, the insurance should include “in
transit” coverage to the final agreed upon destination of delivery, and including
loading and unloading operations, and such coverage must be in force until the
work and materials are accepted by Error! Reference source not found..

Coverage must be written on a “Special Form” policy that includes theft, but
excludes earthquake, with limits at least equal to the replacement cost of the
property. Such policy must contain a Waiver of Subrogation in favor of BAIFA
and Caltrans.

2.2 Deductibles

You are responsible for payment of any deductible or retention on your policies without right of
contribution from BAIFA or Caltrans. Deductible and retention provisions must not contain any
restrictions as to how or by whom the deductible or retention is paid. Any deductible or retention
provision limiting payment to the Named Insured is unacceptable.

In the event that BAIFA or Caltrans seeks coverage as an additional insured under any Bidder
insurance policy that contains a deductible or self-insured retention, you must satisfy such
deductible or self-insured retention to the extent of loss covered by such policy, for any lawsuit
arising from or connected with any alleged act by you, subconsultant, subcontractor, or any of your
employees, officers or directors, even if you or subconsultant is not a named defendant in the
lawsuit.
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2.3 Failure to Maintain Insurance

All insurance specified above must remain in force until all work or services to be
performed are satisfactorily completed, all of your personnel, subcontractors, and equipment have
been removed from BAIFA’s property, and the work or services have been formally accepted.
You must notify BAIFA if any of the above required coverages are non-renewed or cancelled. The
failure to procure or maintain required insurance and/or an adequately funded self-insurance
program will constitute a material breach of this Agreement.

2.4 Self-Insurance

Your obligation hereunder may be satisfied in whole or in part by adequately funded self-
insurance, upon evidence of financial capacity satisfactory to BAIFA.

2,5  Claims Made Coverage

If any insurance specified above be provided on a claim-made (rather than an “occurrence’) basis,
then in addition to coverage requirements above, such policy must:

2.5.1 Ensure that the Retroactive Date is shown on the policy, and such date must be
before the date of the Contract or the beginning of any work under the Contract;

2.5.2 Maintain and provide evidence of similar insurance for at least three (3) years
following project completion, including the requirement of adding all additional
insureds; and

2.5.3 If insurance is cancelled or non-renewed, and not replaced with another claims-
made policy form with a Retroactive Date prior to the Contract effective date, you
must purchase “extended reporting” coverage for a minimum of three (3) years after
completion of the work.

2.6 Certificates of Insurance

Prior to commencement of any work hereunder, you must deliver to BAIFA Certificates of
Insurance verifying the aforementioned coverages. Such certificates must make reference to all
provisions and endorsements referred to above and must be signed on behalf of the insurer by an
authorized representative thereof.

2.7 Disclaimer

The foregoing requirements as to the types and limits of insurance coverage to be
maintained by you are not intended to and must not in any manner limit or qualify the liabilities
and obligations otherwise assumed by you pursuant hereto, including, but not limited to, liability
assumed pursuant to Section 7-1.05, Indemnification, of the Standard Specifications.
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2.8 Acceptable Insurers

All policies will be issued by insurers acceptable to BAIFA, generally with a Best’s Rating
of A-VII or better.
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APPENDIX A

Contract Drawings / Plans

Replacement Sheets:

Project Plan Sheets 107, 112-115, 177, 182, 183, 207-209, 273, 274, 424, 428, 460, 549, 566A,
566B, 566C, 566D, 566E, 566F, 566G, 566H, 5661, 566J, 566K, 566L, 566M, 566N, 5660, ,
566T, and 566U.
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DocusSign Envelope ID: 01F4A364-9850-4661-A439-1E4A3F6AEED1
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4-08-15
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THE ACCURACY OR COMPLETENESS OF SCANNED
DRAHNAGE QUANTHTHES COPIES OF THIS PLAN SHEET.
URS CORPORATION BAY AREA INFRASTRUCTURE
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DocusSign Envelope ID: 01F4A364-9850-4661-A439-1E4A3F6AEED1
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DocuSign Envelope ID: 01F4A364-9850-4661-A439-1E4A3F6AEED1

DEPARTMENT OF TRANSPORTATION
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STATE OF CALIFORNIA
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APPROVED FOR CONSTRUCTION AREA SIGN WORK ONLY

W REVISED PER ADDENDUM No. 2 DATED JUNE 3, 2015
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DocuSign Envelope ID: 01F4A364-9850-4661-A439-1E4A3F6AEED1
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DocuSign Envelope ID: 01F4A364-9850-4661-A439-1E4A3F6AEED1
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DocuSign Envelope ID: 01F4A364-9850-4661-A439-1E4A3F6AEED1

NOTE:

FOR ACCURATE RIGHT OF WAY DATA, CONTACT BAIFA
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LAST REVISION | nATE PLOTTED =5 6/2/2015

4-08-15

Dist| COUNTY | ROUTE TOTAL PROGECT | Ne. | SHEETS
4 | Alg,cc| eso | R20.1/R21.9,1 209 617
NOTE: »//D B
FOR ACCURATE RIGHT OF WAY DATA, CONTACT BAIFA SB REGIATERED CIVIL ENGINEER  DATE
* Exist Exist Exist
ES ETW ETW 4-21-15
PLANS APPROVAL DATE
581_601 THE STATE OF CALIFORNIA OF I7S OFFICERS
7’ Vor OF AGENTS SHALL NOT BE RESPONSIBLE FOR
THE ACCURACY OR COMPLETENESS OF SCANNED
& Var - COPIES OF THIS PLAN SHEET.
" oc\_ S AN RAMON URS CORPORATION BAY AEA INFRASTRUCTURE
1 W. SAN NAN 1 NANCING AUTH Y
——————— — e SUITE 200 101 EIGHTH St, 3rd Floor
= | 8 SAN JOSE, CA 95113-2254 | OAKLAND, CA 94607
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w
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3 BARRICADE) (B(Z':QRIE’Z[E)E])”
=
(=]
= R/W
<t
—
ac
o
a-
v
=
<t
[a
—
[
o
—
=
[ )
=
-
<
a-
[ )
o
]
>
G |
<t ®
3
=
« |12 TRAFFIC HANDLING PLAN
STAGE 2
o E ESEEﬁoEiAND LEGEND, SEE SCALE: 1™ = 50"
w3 : REVISED PER ADDENDUM No. 2 DATED JUNE 3, 2015
<t
> a APPROVED FOR TRAFFIC HANDLING WORK ONLY TH 26
BORDER LAST REVISED 7/2/2010 gzzagfrg ==>>zzq;Zng;gnggze.oddz.dgn RELATIVE BORDER SCALE ! | i i UNIT 0750 PROJECT NUMBER & PHASE 04140004891




DocusSign Envelope ID: 01F4A364-9850-4661-A439-1E4A3F6AEED1

ist| COUNTY ROUT POST MILES SHEET| TOTAL
TEMPORARY RAILING TEMPORARY RAILING (CONT) TEMPORARY TERMINAL SECTION D: ATO o ZsoE ;‘;‘B‘fﬁﬁgff;, g%s:;?s
) R0.0/14.0
Temp Temp TEMPORARY
RAILING RAILING TERMINAL % -08-
STATION (TYPE K) STATION (TYPE K) SHEET No. STATION SECTION Rgc./mmbwcﬁ?”éﬁ(éiﬂ% o2
x LF LF
"M" 475+59 Rt TO "M" 484+72 Rt 920 "M" 1209+08 Lt TO "M" 1211+71 L+ 260 EA 4-21-15
"M" 482+90 Lt TO "M" 485+55 Lt 280 "M 1210429 Lt TO "M" 1213+14 Lt 280 TH-1 "M" 1228405 Rt 1 PLANS APPROVAL DATE
"M 497+19 Rt TO "M" 500+44 Rt 320 "M 1211447 Lt TO "M" 1213+73 L+ 220 TH-2 "M" 1239+32 Rt 1 [HE STATE OF CALITORNIA OF []S OFf ICErs
— — T T OF AGENTS SHALL NOT BE RESPONSIBLE FOR
M' 498+53 Lt TO "M" 501+78 Lt 320 M' 1228+05 Rt TO "M" 1231+36 Rt 340 "M" 1243+63 Lt 1 JHe ACCURACY O COWPLETENESS OF SCANNED
"M" 512+53 Rt TO 'M" 515+57 Rt 300 "M 1229462 Lt TO "M" 1243463 Lt 1500 TH-4 "M" 1269+88 Rt 1 .
"M 513+95 Lt TO "M’ 516+99 Lt 300 "M 1239+32 Rt TO "M 1242+16 Rt 280 "M 1274406 Lt 1 R O ONDO 5t | BN, R RUC TURE
- "M’ 538+28 Rt TO 'M" 549+26 Rt 1100 "MT 1269+88 Rt TO "M" 1272+72 Rt 280 TH-5 "M" 1285+51 Rt 1 SUITE 200 101 EIGHTH St, 3rd Floor
5 & "M" 539459 Lt TO "M" 550+78 Lt 1120 M 1272402 Lt TO "M" 1274406 L+t 200 TH-6 "M 1291420 Lt 1 SAN JOSE, CA 95113-2254 OAKLAND, CA 94607
o |z "M 591423 Rt TO "M" 594+48 Rt 320 "M' 1285+51 Rt TO "M" 1288+76 Rt 320 "M 1297450 Rt 1
o | "M 592+74 Lt TO "M" 595+80 Lt 300 "M 1287414 Lt TO "M" 1291420 Lt 400 TH-7 "M 1305+97 Lt 1
Q E "M' 602+62 Rt TO "M" 606+28 Rt 360 "M" 1297+50 Rt TO "M" 1302+58 Rt 500 TH-9 "M" 475+59 Rt 1
o "M" 604+34 Lt TO 'M" 607+78 Lt 340 "M 1300469 Lt TO "M" 1305+97 Lt 520 TH-10 "M 485+55 Lt 1
"M" 623+62 Rt TO "M" 626+66 Rt 300 "MT 1305468 Lt TO "M 1307+92 Lt 220 TH-11 "M 497+19 Rt 1 TEMPORARY CRASH CUSHION MODULE
“M" 625+10 Lt TO "M" 627+94 Lt 280 TOTAL 34,380 "M" 501+78 Lt 1
"M" 657+03 Rt TO "M" 659+87 Rt 280 TH-12 "M" 512+53 Rt 1
sl "M 657+95 Lt TO "M 661+20 Lt 320 "M 516+99 Lt 1 SHEET No. STATION ARRAY EA
E |3 "M" 657+81 Lt TO "M" 660+44 Lt 260 TH-14 "M" 538+28 Rt 1
g3 "M 673+63 Rt TO "M" 675+25 Rt 160 TH-15 “M" 550+78 Lt 1 TH-7 "M" 1307492 Lt TS14 14
= "M" 674+85 Lt TO "M" 677+48 Lt 260 TH-17 "M 591+23 Rt 1 TH-22 "M" 660+44 Lt TS14 14
e |2 “M" 687+99 Lt TO "M" 690+63 Lt 260 TH-18 "M" 595+80 Lt 1 TH-25 "M" 690+63 Lt TS14 14
8|3 "M" 685+20 Rt TO "M" 701+46 Rt 1620 "M" 602+62 Rt 1 TH-26 "M" 708+48 Lt TS14 14
"M’ 685+66 Lt TO "M 701+64 Lt 1580 TH-19 "M 607+78 Lt 1 TH-28 "M" 736+30 Lt TS14 14
"M' 706+26 Lt TO "M 708+48 Lt 220 TH-20 "M" 623+62 Rt 1 TH-30 "M" 763+83 Lt TS14 14
"M’ 733+08 Rt TO 'M" 736+94 Rt 380 "M 627+94 Lt 1 TH-31 "M" 786+47 Rt TS14 14
— “M" 735420 Lt TO "M" 738+45 L+t 320 TH-22 "M" 657+03 Rt 1 TH-40 "M" 905+36 Lt TS14 14
S "M’ 733+66 Lt TO 'M" 736+30 Lt 260 "M" 661+20 Lt 1 TH-45 "M" 970+36 Lt TS14 14
=2 "M’ 757+39 Rt TO "M’ 760+42 Rt 300 TH-23 "M" 673+63 Rt 1 TH-49 "M" 1017415 Rt TS14 14
35| = M' 758+58 Lt TO "M" 761+83 Lt 320 TH-24 "M 677+48 Rt 1 W TH-51 "M" 1053+15 Rt TS14 14
0| 2 “M" 760+99 Lt TO "M" 763+83 Lt 280 "M" 685+20 Rt 1 TH-55 "M 1102+73 Rt TS14 14
ool © "M" 784+30 Rt TO "M" 795+26 Rt 1100 TH-25 "M 701464 Lt 1 TH-63a CM" 1213+73 Lt 1514 14
"M" 785+62 Lt TO "M 796+80 Lt 1100 TH-28 "M" 733+08 Rt 1
|5 "M’ 786+47 Rt TO 'M" 789+72 Rt 320 "M 738+45 Lt 1 TOTAL 182
E "M’ 787+31 Rt TO 'M" 789+95 Rt 260 TH-29 "M 757439 Rt 1
w “M" 809+41 Rt TO "M" 812+86 Rt 340 TH-30 "M’ 761483 Lt 1
3 = "M' 811+18 Lt TO 'M" 814+23 L+t 300 TH-31 "M" 784+30 Rt 1
S| A "M" 847+66 Rt TO 'M" 852+34 Rt 460 TH-32 "M 796+80 Lt 1
z Z "M' 849+29 Lt TO "M" 853+75 Lt 440 TH-33 "M" 809+41 Rt 1 TEMPORARY ALTERNATIVE
= - "M" 898+61 Rt TO "M" 901+25 Rt 260 TH-34 "M" 814+23 Lt 1 CRASH CUSHION
z| 2 “M" 899+00 Lt TO "M" 901+44 Lt 240 TH-36 "M 847+66 Rt 1
i "M 901+70 Lt TO "M" 905+36 Lt 360 “M" 853+75 Lt 1 Temp
z "M' 944+10 Rt TO "M" 951+82 Rt 780 TH-40 "M’ 898+61 Rt 1 SHEET N STATION ALTERNATIVE
= “M" 945+42 Lt TO "M" 953+15 Lt 780 "M 901+44 Rt 1 0. CRASH
2 "M" 962+88 Rt TO "M" 966+73 Rt 380 TH-43 "M 944+10 Rt 1 (AB%%??%I%NSO)
8 "M’ 963+94 Lt TO 'M" 968+02 Lt 400 TH-44 “M" 953+15 Lt 1
“M" 964+50 Lt TO "M" 965+76 Lt 120 TH-45 "M 962+88 Rt 1 EA
- “M" 966+01 Lt TO "M" 970+36 Lt 420 "M" 968+02 Lt 1 TH-45 “M" 965+76 Lt 1
) = “M" 996+29 Rt TO "M" 999+33 Rt 300 TH-47 "M" 996+29 Rt 1 TOTAL 1
= "M 997461 Lt TO "M" 1000465 Lt 300 “M" 1000465 Lt 1
& "M’ 1010+53 Rt TO 'M" 1014+19 Rt 360 TH-48 "M" 1010+53 Rt 1
; "M 1012+40 L+ TO "M" 1015+24 L+ 280 "M 1015+24 Lt 1
= "M"1017+15 Rt TO 'M" 1019+18 Rt 200 TH-51 "M 1057+34 Rt 1
— "M' 1053+15 Rt TO 'M" 1055+38 Rt 220 TH-52 “M" 1061466 Lt 1
S "M 1057+34 Rt TO '"M" 1060+38 Rt 300 TH-55 "M" 1101498 Rt 1
= "M 1058+62 Lt TO "M" 1061+66 Lt 300 TH-56 "M" 1111498 Rt 1
r "M’ 1101+98 Rt TO 'M" 1104+42 Rt 240 "M' 1117466 Lt 1 -
= "M" 1102+73 Rt TO 'M" 1105+04 Rt 240 TH-57 “M" 1132+14 Rt 1 ot
g "M' 1103+26 Lt TO "M" 1117+66 LT 1420 TH-58 M 1137+92 Lt 1 REVISED PER ADDENDUM No. 2 |&¢
S "M 1111+98 Rt TO 'M" 1115+64 Rt 360 TH-59 "M" 1158497 Rt 1 N
. "M' 1132+14 Rt TO 'M" 1136+40 Rt 420 “M' 1163471 Lt 1 DATED JUNE 3, 2015 b
| - "M" 1134+88 Lt TO 'M" 1137+92 L+t 300 TH-60 "M" 1170410 Rt 1 oo
= "M’ 1158+97 Rt TO 'M" 1162+42 Rt 340 "M 1178+46 Lt 1 =43
§ "M" 1160+46 Lt TO 'M" 1163+71 Lt 360 TH-61 "M 1187426 Rt 1 23
= "M 1170+10 Rt TO 'M" 1175+62 Rt 540 “M" 1190400 Lt 1 W
= "M’ 1171456 Lt TO 'M" 1178+46 L+t 680 TH-63 "M 1209+08 Rt 1 3F
s "M 1187+26 Rt TO '"M" 1189+90 Rt 260 "M 1213+14 Lt 1 TRAFFIC HANDLING QUANTITIES = o
w3 "M’ 1187+97 Lt TO 'M" 1190+00 Lt 200 TOTAL 64 =hn
= | QO
& l? APPROVED FOR TRAFFIC HANDLING WORK ONLY THQ 1 %z
BORDER LAST REVISED 7/2/2010 Do FILE o o s aneoer suz. dan RELATLVE BORDER SCALE ! | i i UNIT 0750 PROJECT NUMBER & PHASE 04140004891




DocusSign Envelope ID: 01F4A364-9850-4661-A439-1E4A3F6AEED1

DGN FILE => 0414000489mf002.a0dd2.dgn

IN INCHES

Dist| COUNTY ROUTE POST MILES SHEET| TOTAL
STATIONARY MOUNTED CONSTRUCTION AREA SIGNS [N] RV TIR RTINS
4| macc| eso | R2Q:1/R21.9,| 274] 617
N Foted Pt 23
No. | No. CODE SIGN BARRICADE REGISTERED CIVAL ENGINEER DATE
X
(S 9 (Y N I 1] 8 A I SHOULDER 105D SHEET No.| EA CHANNELIZER 4-21-15
TH1-2 R86-3 (CA) 36 x 66 LEFT LANE HOV 2+ ONLY, 5-9AM, 3-7PM, MON-FRI TH-1 2 (SURFACE MOUNTED) PLANS APPROVAL DATE
TH1-3 C30A (CA) 48 x 48 SHOULDER CLOSED TH-2 1 A B A s
TH-3 | TH3-1 C30A (CA) 48 x 48 SHOULDER CLOSED TH-3 3 JHE ACCURACY OF, CONPLETENESS OF SCANNED
TH3-2 W21-5b (Lt) 48 x 48 LEFT SHOULDER CLOSED AHEAD TH-4 1 SHEET No. EA URS CORPORATION BAY AREA INFRASTRUCTURE
TH3-3 W21-5b (L+) 48 x 48 LEFT SHOULDER CLOSED AHEAD TH-5 3 TH-1 16 100, W. SAN FERNANDO St FINANCING AUTHORITY
e TH-4 | TH4-1 C30A (CA) 48 x 48 SHOULDER CLOSED TH-6 1 TH-2 29 SAN JOSE, CA 95113-2254 OAKLAND, CA sdor
° |2 TH-5 | TH5-1 C30A (CA) 48 x 48 SHOULDER CLOSED TH-7 3 TH-4 32
8| e TH5-2 C30A (CA) 48 x 48 SHOULDER CLOSED TH-8 2 TH-5 21
=L TH5-3 C30A (CA) 48 x 48 SHOULDER CLOSED TH-9 1 TH-6 59
€= TH-6 | TH6-1 C30A (CA) 48 x 48 SHOULDER CLOSED TH-10 2 THoT 39
TH-7 | TH7-1 C30A (CA) 48 x 48 SHOULDER CLOSED TH-11 1 TH-9 27 OBJECT MARKER
TH7-2 W21-5b (Lt) 48 x 48 LEFT SHOULDER CLOSED AHEAD TH-12 2 TH-10 0 (TYPE P)
TH7-3 W21-5 48 x 48 SHOULDER WORK TH-13 3 TH=11 30
. TH7-4 | W7-3aP (16 MILES) |24 x 18 NEXT 16 MILES TH-15 1 TH-12 33 SHEET No.| EA
g g TH7-5 C30A (CA) 48 x 48 SHOULDER CLOSED TH-16 2 TH-13 3 TH-1 1
wo| S TH-8 | TH8-1 w21-5 48 x 48 SHOULDER WORK TH-17 1 TH-14 18 TH-2 2
g2 TH8-2 | W7-3aP (16 MILES) [24 x 18 NEXT 16 MILES TH-18 2 TH-15 13 TH-4 2
clg TH8-3 W21-5 48 x 48 | 6 x 6 X SHOULDER WORK TH-19 2 TH-17 17 TH-5 >
W |3 TH8-4 | W7-3aP (16 MILES) |24 x 18 NEXT 16 MILES TH-21 3 TH-18 32 Th-6 >
g o TH8-5 W21-5b (Lt) 48 x 48 LEFT SHOULDER CLOSED AHEAD TH-22 1 TH-19 17 TH-7 2
TH-9 | THO-1 C30A (CA) 48 x 48 SHOULDER CLOSED TH-23 2 TH-20 33 TH-9 1
TH-10 |TH10-1 C30A (CA) 48 x 48 SHOULDER CLOSED TH-24 2 TH-22 46 TH-10 1
TH10-2 C30A (CA) 48 x 48 SHOULDER CLOSED TH-25 0 TH-23 20 TH-11 2
NN TH-11 [TH11-1 C30A (CA) 48 x 48 SHOULDER CLOSED TH-26 4 TH-24 21 TH-12 2
2ol @ TH-12 |[TH12-1 C30A (CA) 48 x 48 SHOULDER CLOSED TH-27 1 TH-25 17 TH-14 2
U3 TH12-2 W21-5b (Lt) 48 x 48 LEFT SHOULDER CLOSED AHEAD TH-28 1 TH-26 14 TH-18 4
38 3 TH-13 [TH13-1 C30A (CA) 48 x 48 SHOULDER CLOSED TH-29 3 TH-27 3 TH-20 2
0| Z TH13-2 C30A (CA) 48 x 48 SHOULDER CLOSED TH-30 2 TH-28 52 TH-22 2
TH13-3 W21-5b (Lt) 48 x 48 LEFT SHOULDER CLOSED AHEAD TH-31 2 TH-29 16 TH-23 2
x| TH-15 [TH15-1 C30A (CA) 48 x 48 SHOULDER CLOSED TH-33 2 TH=30 35 TH-24 2 2
o TH-16 [TH16-1 W21-5b (Lt) 48 x 48 LEFT SHOULDER CLOSED AHEAD TH-34 1 THo31 26 TH-25 2 \/
= TH16-2 w21-5b (L+t) 48 x 48 LEFT SHOULDER CLOSED AHEAD TH-35 3 TH-32 30 TH-26 2
E TH-17 |TH17-1 C30A (CA) 48 x 48 SHOULDER CLOSED TH-37 1 TH-33 19 TH-28 4
oz TH-18 |TH18-1 C30A (CA) 48 x 48 SHOULDER CLOSED TH-38 2 TH-34 5 Th-29 ]
| 4 TH18-2 C30A (CA) 48 x 48 SHOULDER CLOSED TH-39 1 TH-36 33 TH-30 3
ol = TH-19 |TH19-1 C30A (CA) 48 x 48 SHOULDER CLOSED TH-41 ! TH-40 29 TH-31 2
o % TH19-2 C30A (CA) 48 x 48 SHOULDER CLOSED TH-42 1 TH-43 17 TH-32 >
c| 2 TH-21 [TH21-1 C30A (CA) 48 x 48 SHOULDER CLOSED TH-43 1 TH-44 28 TH=33 2
o = TH21-2 W21-5b (Lt) 48 x 48 LEFT SHOULDER CLOSED AHEAD TH-44 2 TH-45 45 TH-36 2
< TH21-3 W21-5b (Lt) 48 x 48 LEFT SHOULDER CLOSED AHEAD TH-46 4 TH-47 26 TH-40 4
2 TH-22 |TH22-1 C30A (CA) 48 x 48 SHOULDER CLOSED TH-47 1 Th-48 29 Th-43 1
2 TH-23 [TH23-1 C30A (CA) 48 x 48 SHOULDER CLOSED TH-48 2 TH=49 6 TH-24 ]
S TH23-2 C30A (CA) 48 x 48 SHOULDER CLOSED TH-49 ! TH-51 18 TH-45 5
TH23-3 C30A (CA) 48 x 48 | 6 x 6 X SHOULDER CLOSED TH-50 2 TH-52 18 TH-47 2
Z TH-24 |TH24-1 C30A (CA) 48 x 48 SHOULDER CLOSED TH-51 1 TH-55 61 TH-48 2
< = TH24-2 C30A (CA) 48 x 48 SHOULDER CLOSED TH-52 1 TH-56 30 TH-49 2
= TH-25 | TH25-1 C30A (CA) 48 x 48| 6 x 6 x SHOULDER CLOSED TH-53 2 TH-57 16 TH-51 2
g TH-26 [TH26-1 W21-5b (Lt) 48 x 48 LEFT SHOULDER CLOSED AHEAD TH-54 1 TH-58 13 TH-52 >
Z TH26-2 C30A (CA) 48 x 48 | 6 x 6 X SHOULDER CLOSED TH-57 2 TH-59 26 TH-55 3
o TH26-3 C30A (CA) 48 x 48 SHOULDER CLOSED TH-58 2 TH-60 22 TH-56 2
w TH26-4 W21-5b (Lt) 48 x 48 LEFT SHOULDER CLOSED AHEAD TH-59 3 TH-61 23 TH-57 2
S TH26-5 C30A (CA) 48 x 48 SHOULDER CLOSED TH-60 1 TH-62 18 TH-59 2
= TH-27 |TH27-1 C30A (CA) 48 x 48 SHOULDER CLOSED TH-61 3 TH-63 119 TH-80 >
= TH27-2 W21-5b (Rt) 48 x 48 | 6 x 6 X RIGHT SHOULDER CLOSED AHEAD TH-62 ! TH-63a 16 TH-61 2 z
E TH27-3 W21-5b (Rt) 48 x 48 | 6 x 6 X RIGHT SHOULDER CLOSED AHEAD TH-64 3 TH-65 50 TH-63 2 e
o TH-28 [TH28-1 W21-5b (Lt) 48 x 48 LEFT SHOULDER CLOSED AHEAD TOTAL 99 TH-66 39 TH-630 2 N
TH28-2 C30A (CA) 48 x 48 | 6 x 6 X SHOULDER CLOSED TOTAL 1.437 TOTAL 91 s
' TH-29 [TH29-1 C30A (CA) 48 x 48 SHOULDER CLOSED ;;; 2 wa
<| ¢ TH29-2 C30A (CA) 48 x 48 SHOULDER CLOSED 88
E TH29-3 W21-5b (Lt) 48 x 48 LEFT SHOULDER CLOSED AHEAD %E
2 TH-30 [TH30-1 W21-5b (Lt) 48 x 48 LEFT SHOULDER CLOSED AHEAD aa
B Tsoz|  Co0a Tca) |48 x 48 SHOULDER €LOSED @ REVISED PER ADDENDUM No. 2 DATED JUNE 3, 2015 |[.:
3 TH30-3 C30A (CAJ 48 x 48 | 6 x 6 x SHOULDER CLOSED TRAFFI HANDLING QUANTITIES [i°
& SHEET TOTAL OF THQ-?2 8 2 o
[NE] =i
= 'l‘ [N] = NOTE FOR SEPARATE PAY ITEM, FOR INFORMATION ONLY THQ-2 %é
Al ) APPROVED FOR TRAFFIC HANDLING WORK ONLY S
BORDER LAST REVISED 7/2/2010 PSERNAME Zoernie gornico RELATIVE BORDER SCALE 7 | i : UNIT 0750 PROJECT NUMBER & PHASE 04140004891




DocusSign Envelope ID: 01F4A364-9850-4661-A439-1E4A3F6AEED1

Dist] COUNTY ROUTE POST WILES —~[SHEET| TOTAL

TOTAL PROJECT . |SHEETS
R20.1/R21.9

4 (AIO,CC 680 29:1/R21.9, ] 424 617

A 4-08-15
REGI?}E’ﬁED CIVIL ENGINEER DATE
X
4-21-15

PLANS APPROVAL DATE

THE STATE OF CALIFORNIA OF I7S OFFICERS

OF AGENTS SHALL NOT BE RESPONSIBLE FOR

THE ACCURACY OR COMPLETENESS OF SCANNED

COPIES OF THIS PLAN SHEET.

URS CORPORATION BAY AREA INFRASTRUCTURE

100 W. SAN FERNANDO St FINANCING AUTHORITY

o SUITE 200 101 EIGHTH St, 3rd Floor
E o SAN JOSE, CA 95113-2254 OAKLAND, CA 94607
o | =
9|
S| w
Lt =
“ 13

X
o 2

w
c |8
§ 3 27° 27’ 27" 27

w
“lz 8’ ‘ 18’ K 7.5 18’ 1.5

R3-44 Mod " R3-44 Mod ! R3-44 Mod " R3-44 Mod !
I - - ~ | /ﬂ | ~ - ~
: : ‘Amsnux‘ ‘ONLY‘ | : \Amsm\ ‘ONLY‘
' ,‘HHIII.' 8.3’ D = 8.8’ ' ' 8.3’ - 8.8’
> N . = 8. N D = 8.8
e | | 5AM-9AM | 5AM-9AM
ool s *MON - FRI *MON - FRI
22l = | | 3PM-7PM | | 3 PM-7PM
el /1 \ ) L/ | . )
Sa ﬁ Yy ——— —— = A A \ A = ——— ——— — - A A A Al
38| S (SEE DETAIL ON THE RIGHT) 77%2% E%% o (SEE DETAIL ON THE LEFT) ,,E%% E%%
9’
x |5
z e POST TYPE VIII ¢ POST ;YPEQ’[(S\ o .
o _ B = .
D
A = SPECIAL EL3 (FNBT)

z SPECIAL EL3 (FSBT) o
2| 9 (SEE NOTE 6) - (SEE NOTE 6) | 20.5 Min
gl T 18.5' Min 20.5° Min | 18.5' Min
| 2 BOTTOM OF BASE PLATE . \ 7 \ 12/ 127 \ BOTTOM OF BASE PLATE 1.7 E,3/ 6.5 | 12 12/ \

o = Elev 401.82 ~ Elev 401.82 |

<<

—

]

2 Conc BARRIER Conc BARRIER

5 TYPE 60GE Mod (CASE 1) TYPE GOGE Mod (CASE 1)

o6 . -
”””” 1T “‘T““““T“‘OG“ - \ ““‘T““““‘T“‘%‘
x ETW LL LL ETW LL LL

"M" 1013+24 FSBT
(SEE SHEET SD-21)

60" x 33.25" CIDH

DEPARTMENT OF TRANSPORTATION

"M" 1013+24 FNBT
(SEE SHEET SD-21)

"M" 1013+24 FNBT
(SEE SHEET SD-21)

60" x 33.25' CIDH

"M" 1013+24 FSBT
(SEE SHEET SD-21)

PILE FOUNDATION PILE FOUNDATION m;

{ROUND PEDESTAL) (ROUND PEDESTAL) ég

1 /"\/I:

=l £ 8

= ol

> SIGN DETAILS [5°

Lc‘, E FOR NOTES AND LEGEND, NO SCALE 2

S SHEET SD-1 i

= B EE SHEET SD @ REVISED PER ADDENDUM No. 2 DATED JUNE 3, 2015 N

o § SD-13 [:°
BORDER LAST REVISED 7/2/2010 EEER?fﬁ‘g :;2:%2@%2;;@813.oddz,dgn RELATLVE BORDER SCALE ? ‘2 i UNIT 0750 PROJECT NUMBER & PHASE 04140004891




DocusSign Envelope ID: 01F4A364-9850-4661-A439-1E4A3F6AEED1

REVISED BY
DATE REVISED

"M" 1161+45 FSBT

(SEE SHEET SD-21)
60" x 33.25’ CIDH
PILE FOUNDATION
(ROUND PEDESTAL)

DEPARTMENT OF TRANSPORTATION

“M" 1161+45 FNBT
(SEE SHEET sD-21)

Dist| COUNTY | ROUTE TOTAL PROGECT | Ne. | SHEETS
R20.1/R21.9
4 | Alg,CC 680 RO 0714.0°° 428 617

4
N 4-08-15
REGlS/TE/ﬁED CIVIL ENGINEER DATE

4-21-15
PLANS APPROVAL DATE

THE STATE OF CALIFORNIA OF 175 OFFICERS
OR AGENTS SHALL NOT BE RESPONSIBLE FOR
THE ACCURACY OF COMPLETENESS OF SCANNED
COPIES OF THIS PLAN SHEET.

URS CORPORATION

100 W. SAN FERNANDO St
SUITE 200

SAN JOSE, CA 95113-2254

BAY AREA INFRASTRUCTURE
FINANCING AUTHORITY

101 EIGHTH St, 3rd Floor
OAKLAND, CA 94607

"M" 1161+45 FNBT
(SEE SHEET SD-21)

60" x 33.25' CIDH
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DocusSign Envelope ID: 01F4A364-9850-4661-A439-1E4A3F6AEED1

Dist| COUNTY ROUTE 16T PROSECT | N | SHEETS
TEMPORARY FENCE TEMPORARY FENCE (CONTINUE) R20.1/R21.9,
4 | Alg,cC 80 20-1/R21595) 460 617
Z {
= TYPE | Y UsIoN S Type | WILDLIFE N é T o
SHEET No. STATION — = EXCLUSION iécl EREDNCIVIL ENGINE DATE
< < ESA | (TYPE E) SHEET No. STATION = ESA 55e D)
o o o1~
| (@) 4-21-15
LF LF | LF LF PLANS APPROVAL DATE
L-3 m :g":gg ¥8 m 337::6 Lt 867.1 L-50 "M 1135490 1O 'M" 1137450 | Rt 159.3 TERITE Gl e e G
'-'3 e 50?+98 o 50?+92 'F-; 5498'40 L-51, L-52 "M' 1137450 TO "M" 1160+80 | Rt | 2371.2 o ARy
L:4 M 501798 TO "M 508+32 Rt 6366' 5 L-52 "M" 1160+75 TO "M" 1160+75| Rt 30.9 URS CORPORATION BAY AREA INFRASTRUCTURE
:: 8 M 550491 TO "M" 550+91 Lt 38.8 L-52 "M" 1160+80 TO "M" 1162+88 Rt 383.0 '150(I)Tév.2%/E\)N FERNANDO St F(I)NAI\é(II(I;N(}r A%THORITYF
- + + . VI VD U 101 HTH St, 3rd Floor
~ | 2 L-8 "M 550+91 TO "M" 557+87 Rt 843.4 L-52 M" 1155494 T0 "M" 1160+74 Lt 986.9 SAN JOSE, CA 95113-2254 OAKLAND, CA 94607
o |9 M M . L-52 "M" 1158+64  TO "M" 1160+75| Rt 455.7
il L-8 M 555+51 TO ‘M 561+80 | L¥ 631.9 L-52 "M 1159+27 TO "M 1160+73 | L+t 187.0
2. L-9, L-10 x z;;:&;j ¥8 m 222:22 Lt | 1239.8 L-52, L-53, L-54__ | "M" 1165+28 TO 'M" 1189+57 | Rt 2430.0
?l5 L-9, L-10 L L RT | 1065.5 L-54, L-55, L-56, L-57| 'M" 1189+57 TO "M" 1229+55| Rt | 4020.6
L-10 rol8ieg T WL ST38 | ot | £e5.2 L-55, L-56 "M’ 1203+40 TO "M’ 1209+80 | Lt | 639.7
L-10 M 580+45  TO M 583+5 LT 564.7 L-56, L-57 "M' 1209+80 TO "M" 1221+29 | Lt 1374.5
L-11 "M’ 593+55  TO "M’ 601+67 Lt 861.4 57, L-58 M 1221426 T0 "M 1232428 | Lt 1375
. Lot m 28;:217 18 m 2?2:28 Lt 513.8 L-57 "M’ 1225+48 TO 'M" 1229+74 | Lt 458.3
g Loz - LA LY | 1160.0 L-57 "M 1226+09 _TO "M' 1229+60 | Rt | 696.7
ol 2 L-12, L-13 M' 619+50 TO "M" 626+16 Lt 700.0 L-57 "M" 1229+60 TO "M" 1229+60 | Rt 33.0
2|2 L-13, L-14, L-15 "M 627+89  TO "M' 649+00 Lt 2248.8 (57 L-s8 M 1229+56 TO "M" 1235¢55 | Rt c81.6
= g i 9 °
g2 L-15, L-16 M 661+56 TO M"669+53 | Lt | 848.8 L-57, L-58 "M 1231+60 TO "M’ 1235+58 | Rt 385.6
S L-16, L-17 "M 670+15  TO "M’ 688+08 Lt 1839.1 T M 1235+23 T0 "M 1235¢75 | Lt 198
2 L-18, L-19, L-200 | "M" 698+92 TO "M" 720+08 Rt 2373.8 T M 1235133 TO "M 1238+70 Lt/ RT| 608.3
L-19, L-20 M' 707+47  TO "M" 721+33 Lt 1496.2 “cs M 1238414 T0 "M 1238+85 | L% 93.0
L-20, L-21 "MT 723+60  TO "M 732417 Lt 1147.8 L-58 M 1242418 To "M 1245+32 | Rt -
L-20a, L-21 W' 721439 TO "M 732+18 Rt 1281.0 (759, L-60 WM 1261440 To "M 1267+77 | Rt 1200.2
— L-21, L-22 M' 739+30  TO "M" 754+15 Lt 1575.4 60 M 1263413 To "M 1270+08 | L+ 1930 2
a5l 5 L-21, L-22, L-23 | "M" 743+56  TO "M" 760+62 Rt 1765.0 ~e0 M 1263+91 T0 "M 1266+56 | L+ 308.6
8| g L-23 W' 765+62 O "M’ 767+19 Rt 191.1 et M 1278408 T0 "M 1285+19 | Lt 1275
33| = L-24, L-25a M' 780+27  TO "M 790+11 Rt 1399.6 L-63 "M' 1310426 TO "M' 1314400 | L+t 805.4
E L-24, L-25 "M" 780+27  TO "M" 788+52 Lt 1088.2 TOTAL | 74,592.2 11.416.0
oo | © L-24, L-25 "M" 780+98  TO "M 788+40 Lt 2000.8 12¢- 4o
- L-24, L-25a "M’ 783424 TO "M 788+29 Rt 1253.0
= L-25a "M" 790+90  TO "M" 795+97 Rt 1745.6 ROADWAY QUANTITIES
B L-25a “M" 791+60  TO "M" 796+36 Rt 875.6
W L-26 "M" 803+41 TO "M" 811+26 Rt 807.9 cZ> HOT MIX
2l - L-27 ‘M" 816+12  TO "M" 823+23 Lt 763.0 SHEET = ASPHALT
2| @ L-29 "M’ 848+03  TO "M" 849+89 | Rt 215.7 No. STATION = (TYPE A) MINOR CONCRETE
gl T L-29 "M" 853+60  TO "M" 854+61 Rt 174.6 8 (Mi CONSTRUCTION)
= > L-33, L-34 "M' 899+86 TO "M’ 911+43 Lt 1357.4 e TON Isc
= L-34, L-35 "M’ 914494 TO "M’ 925+96 Lt 1350.5 3 T AB3TTE ST o W 43474308 =T 51 ~
bR L-36 "M" 946+05  TO "M" 946+05 Lt 98.2 - o . v : : O | CONCRETE
- T T -7 M" 547+47.00 T0 'M"  549+20.92 | Lt & Rt 67.6 SHEET =
z L-38 M' 963+07  TO "M" 964+36 Lt 341.1 - - o S = SLOPE
= L 38 M 963149 TO "M 964409 Lt 81.7 L-7 TO L-9 M" 539+50.00 TO "M 569+38.00 Rt 478.5 No. STATION < PAVING
= 38 M 96935 TO "N" 972405 = 285. L-15 "M 657+88.60  TO "M’ 658+73.30 Lt 36.8 O
E T o : -17 "M 688+18.43 10 "M"  689+03.43 Lt 36.8 S
S L-38 M' 969+35 TO "M" 972+17 Rt 293.2 v v CcY
° T T L-18 M" 692+19.00 TO "M’ 693+34.00 | Lt & Rt 91.4
L-38 M' 969+35  TO "M" 973+42 Rt 461.8 - o o [-33 | "M" 902+00.00 TO "M 902+60.00] L+ 1.1
T T L-19 M™ 706+44.81  TO 'M"  707+29.81 Lt 36.0
= L-38 M' 969+35 TO "M 974+38 Lt 550.5 — —
3 o T L-21 M' 733+82.51 TO "M"  734+67.21 Lt 36.8 TOTAL 11.1
= L-39, L-40 M' 976+94  TO "M 1000+28| L+t 2486.3 M T58+84.5 o M T60+15.1
< |z =39 =40 M 984+93  TO "M" 994450 R 0746 L-22 TO L-23 .86 6 A2 Lt 22.8
P> ? v o : L-23 "M" 761+18.86 TO "M" 762+03.86 Lt 36.8
2 L-=40 M 994455  TO M_1000+43 L% 1236.4 L-24 TO L-25 | "M" 785+78.04  TO "M’  787+49.99 | Lt & Rt 73.4
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= L-41 "M" 1002+65 TO "M" 1011460 | Rt 1036.1 : : :
23 T T L-33 "M 899+45.00 TO "M'  900+60.00 | Lt & Rt 91.4
L-42, L-43 M' 1019426 TO "M" 1029+95| Rt 1099.9 T3s M 963597 05 To "M~ 965+65.04 Lt & R =R
& L-43, L-44 "M" 1030+64  TO "M" 1053494 | Lt 2399.1 94 ET. 1 T0 M 985-50.06 o 6.8
= L-43 "M’ 1031+14 TO "M" 1035+04 | Rt 743.0 Ve 3 v - -
Z T o L-42 M 1018+26.46 TO 'M" 1019+11.46 Rt 36.8
& L-43, L-44 M' 1031+87 TO "M 1054+03| Rt 2359.6 T8 M 1103133.06 To "M 130442700 X e -
g L-44 "M" 1053+94 TO "M" 1055+22| Lt 203.1 ™ 11o4+oe.79 TO "M" 11o4+94.42 Rt 3509 o5
o L-44 M_1054+03 TO M_1056+78 | Rt 538.5 L-49 "M 1113+55.86 10 "M"  1115+29.88 | Lt & Rt 136.3 S5
(= L-45 M' 1057+75 TO "M" 1061451 | Rt 456.8 o o N
225 146, L-27. L-48] "W 1061%51 TO "W 1100:77| Rt 39119 L-52 M~ 1160+73.86 TO 'M" 1162+16.14 Rt 11.6 s
' 2 2 2 T T - L-53 "M'1171+82.21  TO "M"  1175+51.78 | Lt & Rt 281.9 T
=| ¢ L-48, L-49 M_1100+77 TO W_1116+58 L Rt 1557.9 L-56 "M 1210+57.88 TO "M'  1211+48.11 Rt 26.8 22
= L-49 M" 1112+47 TO "M" 1113+38| Lt 224.8 o o B
Z e o M~ 1211+75.69 710 "M" 1212+61.85 Lt 36.8 EE
S L-49 M' 1112+81 TO "M" 1115+53| L+ 917.7 S e S9
= T o L-57 M' 1230+29.09 TO 'M"  1230+69.81 Lt 11.8 &g
< |2 L-49 M_ 1117440 TO W 1121+03) Rt 457.0 FROM PLACE HOT MIX ASPHALT DIKE 14.2 Py
S L-49, L-50 "M" 1121420 TO "M" 1123487 | Rt 688.5 TOTAL . 86’0 . 22
s § st SUMMARY OF QUANTITIES |.
= & | \&/ REVISED PER ADDENDUM No. 2 DATED JUNE 3, 2015 a-5 |2
= § 5
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DEPARTMENT OF TRANSPORTATION

THIS PROJECT HAS BEEN DESIGNED USING CALIFORNIA DEPARTMENT OF TRANSPORTATION (CALTRANS) STANDARD
PLANS AND STANDARD SPECIFICATIONS, 2010 EDITION.

ALL NEW INFRASTRUCTURE SHALL BE INSTALLED WITHIN RIGHT-OF-WAY OR EASEMENTS. CONTRACTOR MUST IDENTIFY
AND IS RESPONSIBLE FOR ALL UTILITY IDENTIFICATION PRIOR TO INSTALLATION.

CALL UNDERGROUND SERVICE ALERT (U.S.A.) AT (800) 227-2600 AT LEAST 48 HOURS PRIOR TO EXCAVATION TO
LOCATE ALL EXISTING UNDERGROUND UTILITIES. UTILITY LOCATION SERVICES SHALL MEET LOCAL JURISDICTION
REQUIREMENTS.

THE FOLLOWING UNDERGROUND FACILITIES MAY BE LOCATED IN THE PROJECT AREA: PULL BOXES, CONDUIT, AND
CABLE FOR STREETLIGHTS, TRAFFIC SIGNALS, AND TRAFFIC OPERATIONS SYSTEMS. UNLESS OTHERWISE NOTED, ALL
EXISTING FACILITIES SHALL BE PROTECTED-IN-PLACE. THE CONTRACTOR MUST CONTACT THE APPROPRIATE LOCAL
JURISDICTION FOR LOCATIONS AT LEAST 2 WORKING DAYS PRIOR TO WORKING I[N THE AREA.

THE INFORMATION SHOWN ON THESE PLANS CONCERNING THE TYPE AND LOCATION OF EXISTING UNDERGROUND AND
OVERHEAD UTILITIES [S APPROXIMATE AND HAS NOT BEEN INDEPENDENTLY VERIFIED BY THE DESIGN ENGINEER. THE
LOCATIONS OF UNDERGROUND FACILITIES SHOWN ON PLANS WERE OBTAINED FROM THE BAY AREA EXPRESS LANES
COMMUNICATION NETWORK CONDUIT TESTING REPORT AND CALTRANS RECORDS AND PLANS. 1T SHALL BE THE
CONTRACTOR’S RESPONSIBILITY TO DETERMINE THE EXACT VERTICAL AND HORIZONTAL LOCATION OF ALL EXISTING
UNDERGROUND AND OVERHEAD UTILITIES PRIOR TO COMMENCING CONSTRUCTION. NO REPRESENTATION IS MADE THAT
ALL UTILITIES ARE SHOWN HEREON. THE DESIGN ENGINEER ASSUMES NO RESPONSIBILITY FOR UTILITIES NOT SHOWN
OR UTILITIES NOT SHOWN IN THEIR PROPER LOCATION. THE CONTRACTOR WILL NOT BE COMPENSATED FOR THE
REPAIR OF UTILITIES OR SURROUNDING INFRASTRUCTURE THAT [S DAMAGED DURING CONSTRUCTION.

CONTRACTOR SHALL PROTECT ALL EXISTING INFRASTRUCTURE AREAS NOT SPECIFIED FOR REMOVAL, AND SHALL BE
RESPONSIBLE TO REPLACE OR REPAIR ANY DAMAGED INFRASTRUCTURE AREAS IN A TIMELY MANNER AT NO
ADDITIONAL COST. THE CONTRACTOR SHALL PRESERVE AND PROTECT EXISTING PLANTINGS, MATERIALS, AESTHETIC
FEATURES, LANDSCAPING, AND IRRIGATION SYSTEMS, AND REPLACE OR RECONSTRUCT ANY PLANTS, MATERIALS,
AESTHETIC FEATURES, LANDSCAPING, AND [RRIGATION SYSTEMS DAMAGED DURING THE COURSE OF CONSTRUCTION PER
THE LANDSCAPE AND AESTHETICS PERFORMANCE SPECIFICATION.

CONDUIT ROUTING, PULL BOX, POLE, AND CABINET LOCATIONS ARE SCHEMATIC FOR THE PURPOSE OF CLARITY AND
MAY DIFFER FROM ACTUAL INSTALLATION., FINAL LOCATIONS SHALL BE DETERMINED IN THE FIELD BY THE
ENGINEER.

ALL NEW CONDUIT SHALL BE INSTALLED PER THE CALTRANS STANDARD SPECIFICATIONS AND PER SPECIFIED
DETAILS ON THESE SHEETS UNLESS OTHERWISE NOTED ON THE PLANS.

THE CONTRACTOR SHALL PLACE ALL CONDUIT IN A MANNER THAT MINIMIZES HORIZONTAL AND VERTICAL BENDING,
NOT TO EXCEED 1 FOOT PER 10 FEET.

ANY REMOVAL OF PAVEMENT NECESSARY TO FACILITATE INSTALLATION OF CONDUIT UNDER ROADWAY SHALL BE
REPLACED TO ITS ORIGINAL CONDITION.

PULL BOXES SHALL BE INSTALLED PER STANDARD PLANS AND PER DETAILS IN THESE PLANS. PULL BOXES SHALL
NOT BE INSTALLED IN SIDEWALK RAMPS NOR IN OR WITHIN TEN (10) FEET OF ANY DRIVEWAY OR LOCATED IN
SWALES OR DITCHES. PULL BOXES TO BE INSTALLED IN THE PAVED ROADWAY SHOULDER SHALL BE TRAFFIC-RATED.

THE COMPLETE ELECTRICAL SYSTEM, INCLUDING PULL BOXES AND VAULTS, SHALL BE GROUNDED IN ACCORDANCE
WITH THE NATIONAL ELECTRIC CODE (NEC). ALL WORK SHALL BE I[N COMPLIANCE WITH THE NEC AND LOCAL CODES.

ELECTRICAL PULL BOXES FOR CONDUIT SYSTEMS THAT DO NOT CONTAIN FIBER OPTIC CABLE SHALL HAVE A MAXIMUM
SPACING OF 500°.

LOCATION OF EXISTING PULL BOXES, VAULTS, TSCs, ARE APPROXIMATE. CONTRACTOR SHALL LOCATE ALL EXISTING
PULL BOXES TO BE UTILIZED AS PART O THE BACKHAUL COMMUNICATIONS SYSTEM PRIOR TO STARTING WORK.

SHEET NUMBER

EE-1

EE-2 TO EE-16

EE-17
EE-18

EE-19

EE-20

EE-21

EE-22

LEGEND

1]

INSTALL 3'C, PT.

S
FIEIRIEIGEE) (=[]

TITLE

NOTES, LEGEND, ABREVIATIONS,

AND INDEX OF BACKHAUL COMMUNICATIONS PLANS
BACKHAUL COMMUNICATIONS DETAILS

(CONDUIT RE-ROUTING DETAILS)

BACKHAUL COMMUNICATIONS DETAILS
(FIBER OPTIC PULL BOX)

BACKHAUL COMMUNICATIONS DETAILS
(FIBER OPTIC MARKER)

BACKHAUL COMMUNICATIONS DETAILS
(LOOP DETECTOR PLACEMENT DETAIL)

BACKHAUL COMMUNICATIONS DETAILS
(BORE PIT BACKFILL)

BACKHAUL COMMUNICATIONS DETAILS
(TRUNKLINE MODIFICATION)

BACKHAUL COMMUNICATIONS QUANTITIES

¥/

Exist 3"C, 1-72 STR SMFO CABLE.

INSTALL 3-3"C, PT, 2#4 (120 V TOS POWER).
Exist 3-3"C, PT, 2#4 (120 V TOS POWER).
Exisf No. 6 PULL BOX AND INSTALL FIBER OPTIC PULL BOX WITH EXTENSIONS AND MODIFY EXISTING

Dist | COUNTY ROUTE 10T PROSECT | Ne. | SHEETS
NOTES: INDEX OF BACKHAUL COMMUNICATION PLANS: 4 | ma,cc 80 R£8.8;1R§1O.9, 5664 617

y/a

5-13-15

5-15-15

#Gmdwu ENGINEER- DATE

PLANS APPROVAL DATE

COPIES OF THIS PLAN SHEET.

THE STATE OF CALIFORNIA OF 175 OFFICERS
OR AGENTS SHALL NOT BE RESPONSIBLE FOR
THE ACCURACY OF COMPLETENESS OF SCANNED

URS CORPORATION

100 W. SAN FERNANDO St
SUITE 200

SAN JOSE, CA 95113-2254

BAY AREA INFRASTRUCTURE
FINANCING AUTHORITY

101 EIGHTH St, 3rd Floor
OAKLAND, CA 94607

CONDUIT RUNS AS REQUIRED FOR FIBER OPTIC INSTALLATION. SEE DETAIL A ON SHEET E-21.

Exist 3"C, PT.

SPLICE NEW LOOP WIRES TO Exist 4 DLC.
SEE LOOP DETECTOR PLACEMENT DETAIL ON SHEET E-19.

INSTALL 3"C AND TO Exist 3"C. TERMINATE CONDUIT IN NEW No. 6 PULL BOX. W
SPLICE Exist DLC TO NEW DLC IN NEW NO. 6 PULL BOX AS INDICATED ON THE PLANS.

SPLICE Exist 2#4 CONDUCTORS TO NEW 2#4 CONDUCTORS IN PULL BOX.
INSTALL CONDUIT VIA HORIZONTAL DIRECTIONAL DRILL METHOD.

INSTALL 3" C STUB-UP TO LOOPS.

Exist 3"C, 1-12 STR SMFO CABLE.
Exist 3"C, 2-72 STR SMFO CABLE.

BORDER LAST REVISED

RELATIVE BORDER SCALE
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1/2/2010 IN INCHES

DGN FILE => 0414000489ua106.add2.dgn
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DEPARTMENT OF TRANSPORTATION

STATE OF CALIFORNIA

&&-Gvbrans-

W REVISED PER ADDENDUM No. 2 DATED JUNE 3, 2015

NOTES:

BORE PITS SHALL ONLY BE USED AT LOCATIONS WHERE PULL BOXES
OR FIBER SPLICE VAULTS ARE PROPOSED. ONCE ALL WORK HAS BEEN
PROPERLY COMPLETED BACKFILL IN ACCORDANCE WITH DETAIL EE-17.

BORE PIT SHALL BE BACKFILLED IN ACCORDANCE WITH THIS DETAIL
WHEN EXCAVATED LOCATIONS CANNOT BE PROPERLY COMPLETED WITHIN
THE SAME DAY,

. PAVEMENT SURFACE SHALL SIT FLUSH WITH THE SURFACE OF THE

EXISTING PAVEMENT.

. NATIVE SOIL USED AS BACKFILL MUST BE FREE OF LOOSE AND

EXTRANEOUS MATERIAL.

. AGGREGATES MUST BE CLEAN AND FREE FROM DELETERIOUS

SUBSTANCES.

. COMPACT THE NATIVE SOIL AND HMA PAVEMENT TO 95 PERCENT

RELATIVE COMPACTION. USE A PNEUMATIC TAMPER, PLATE COMPACTOR,
OR EQUIVALENT TO ACHIEVE THOROUGH COMPACTION.

. AGGREGATE GRADATION FOR HMA TYPE A SHALL BE 7,".

. EXCAVATED MATERIAL SHALL BE PILED IN SUCH A MANNER THAT IT

WILL NOT ENDANGER THE WORKERS, MOTORISTS, OR OBSTRUCT NATURAL
WATERCOURSES.

PRIOR TO BACKFILLING BORE PIT, CONDUIT SHALL BE TEMPORARILY
PLUGGED, CAPPED, OR OTHERWISE PROTECTED FROM THE ENTRANCE OF
DUST, TRASH AND MOISTURE.

PAYMENT FOR EXCAVATION AND BACKFILL MATERIALS QUANTITY IS
INCLUDED IN "BACKHAUL COMMUNICATIONS" WORK.

VARIES

VARIES, MIN. 36"

- POST MILES _ |SHEET| TOTAL
Dist| COUNTY ROUTE TOTAL PROJECT | No. |SHEETS

R20.1/R21.9
4 | Alg,CC 80 RO 0714.0°° 566T| 617

Azzéf 5-13-15

ﬁtcl‘sfmc'hﬂl_ ENGINEER- DATE

5-15-15
PLANS APPROVAL DATE

THE STATE OF CALIFORNIA OF 175 OFFICERS
OR AGENTS SHALL NOT BE RESPONSIBLE FOR
THE ACCURACY OF COMPLETENESS OF SCANNED
COPIES OF THIS PLAN SHEET.

BAY AREA INFRASTRUCTURE
FINANCING AUTHORITY

URS CORPORATION
100 W. SAN FERNANDO St

VARIES
~
<
z
=
)
=
o A
<t
>
\\HMA (TYPE A)
PLAN VIEW
HMA (TYPE A)o.25'41

- T

Exist AC PAVEMENT

DEPTH VARIOUS

/ BORE PIT AREA
/'
BACKFILL BORE PIT WITH

NATIVE MATERIAL

EXCAVATION LIMITS

VARIES |

SECTION A-A

CONSTRUCTION DETAIL

SUITE 200
SAN JOSE, CA 95113-2254

101 EIGHTH St, 3rd Floor
OAKLAND, CA 94607

EDGE OF
TRAVELED WAY

¥/

(BORE PIT BACKFILL)
NO SCALE

EE-20

DATE PLOTTED =>6/2/2015

TIME PLOTTED => 4:54:33 PM

LAST REVISION

4-08-15

BORDER LAST REVISED 7/2/2010

USERNAME =>ernie_garnica
DGN FILE => 0414000489ual125.add2.dgn

RELATIVE BORDER SCALE
1S IN INCHES

UNIT 0750

PROJECT NUMBER & PHASE 04140004891
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////—F]N]SHED GRADE

W REVISED PER ADDENDUM No. 2 DATED JUNE 3, 2015

* EX[ST[NG PULL BOX AND INSTALL
///////— NEW FIBER OPTIC PULL BOX WITH 12" EXTENSION

([L]130" x [w]20" x [Dl24").

777777777777 7777777777777 =3 g

% MODIFY EXISTING TRUNKLINE CONDUIT
UNDER PAVED MEDIAN AND REUSE FOR
FIBER OPTIC CABLES. REMOVE EXISTING
CONDUIT ELBOW AND INSTALL NEW CONDUIT
ELBOW.

P.C.C. 6" MINIMUM ALL AROUND.

EXISTING TRUNKLINE CONDUIT TO REMAIN
AND TO BE REUSED FOR POWER CONDUCTORS
AND OTHER CABLES.
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DEPARTMENT OF TRANSPORTATION

STATE OF CALIFORNIA

&&-Gvbrans-

@)

‘\\‘-EX[ST[NG (CROSSOVER CONDUIT) UNDER
EXISTING FREEWAY PAVEMENT. MODIFY
EXISTING AND REUSE FOR FIBER OPTIC
CABLE TO TRUNKLINE SPLICE CABINET
OR CONTROLLER CABINET.

% DO NOT DAMAGE EXISTING TRUNKLINE CONDUIT RUNS. ALL EXISTING TRUNKLINE CONDUIT RUNS WERE
INSTALLED IN THE SAME TRENCH UNDER MEDIAN PAVEMENT. MODIFIED CONDUIT SHALL HAVE A MINIMUM CONDUIT
BENDING RADIUS OF 20"

DETAIL A

TRUNKLINE TRAFFIC PULL BOX REPLACEMENT
TRUNKLINE AND CROSSOVER CONDUIT MODIFICATION

Dist| COUNTY ROUTE ToEaT pHLES T |SHEET) JTAk

. |SHEETS

R20.1/R21.9
4 | Alg,CC 80 RO 0714.0°° 566U 617

y/a

5-13-15

5-15-15

ﬁtcl‘sﬁmdhﬂl_ ENGINEER- DATE

PLANS APPROVAL DATE

COPIES OF THIS PLAN SHEET.

THE STATE OF CALIFORNIA OF 175 OFFICERS
OR AGENTS SHALL NOT BE RESPONSIBLE FOR
THE ACCURACY OF COMPLETENESS OF SCANNED

URS CORPORATION

100 W. SAN FERNANDO St
SUITE 200

SAN JOSE, CA 95113-2254

BAY AREA INFRASTRUCTURE
FINANCING AUTHORITY

101 EIGHTH St, 3rd Floor
OAKLAND, CA 94607

¥/

*EX[ST]NG PULL BOX AND MODIFY EXISTING
TRUNKLINE CONDUIT) FOR FIBER OPTIC CABLE
INSTALLATION. FILL HOLE WITH MATERIAL EQUIVALENT

TO SURROUNDING MATERIAL.

___—— % MODIFY EXISTING (TRUNKLINE CONDUIT)
UNDER PAVED MEDIAN AND REUSE FOR FIBER

/////—F[N]SHED GRADE,/////////——

DEPTH VARIES
30"-72"

&;@ CABLES.

% DO NOT DAMAGE EXISTING TRUNKLINE CONDUIT RUNS. ALL EXISTING TRUNKLINE CONDUIT RUNS WERE

INSTALLED IN THE SAME TRENCH UNDER MEDIAN PAVEMENT.

DETAIL B

TRUNKLINE CONDUIT MODIFICATION
TRUNKLINE PULL BOX REMOVAL

BACKHAUL COMMUNICATIONS

(PULL BOX MODIFICATION)
NO SCALE

OPTIC CABLES. REMOVE EXISTING CONDUIT
ELBOW AND RECONNECT CONDUIT.

EXISTING (TRUNKLINE CONDUIT)
TO REMAIN AND TO BE REUSED
FOR POWER CONDUCTORS AND OTHER

EE-21

TIME PLOTTED => 4:54:35 PM

LAST REVISION | paTE PLOTTED = 6/2/2015

4-08-15

BORDER LAST REVISED 7/2/2010

USERNAME =>ernie_garnica RELATIVE BORDER SCALE
DGN FILE => 0414000489ua126.add2.dgn 1S IN INCHES

3 UNIT 0750

PROJECT NUMBER & PHASE

04140004891
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Bay Area Infrastructure Financing Authority

1680 Express Lanes Project/Contract No. BAIFA-100
Addendum No. 1
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APPENDIX D

San Ramon Encroachment Permit Application
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PN

o,
aniens

CITY OF SAN RAMON

2401 Crow Canyon Road
San Ramon, CA 94583

ENGINEERING Inspection: 925-973-2692
SERVICES Phone: 925-973-2670
SanRamon ) pepARTMENT

Fax: 925-838-3937
Engineering@sanramon.ca.gov

PERMIT NUMBER

VALID FROM |

| | |

Encroachment Permit

APPLICANT NAME: (O Homeowner O Contractor O Agent PHONE FAX
ADDRESS:
STATE CONTRACTOR'S LIC. NO. | CITY BUSINESS LIC. NO. SITE CONTACT PERSON PHONE

LOCATION(S) OF WORK:

START DATE

COMPLETION DATE

DESCRIPTION OF WORK ( PLEASE ATTACH SKETCH OR DRAWING WHEN APPLICABLE ):

$

TOTAL ESTIMATED COST OF WORK

| HEREBY CERTIFY THAT ALL INFORMATION PROVIDED IN THIS APPLICATION IS TRUE AND COMPLETE
AND | AGREE TO COMPLY WITH THE CONDITIONS LISTED BELOW AND ON THE FOLLOWING PAGES.

APPLICANT SIGNATURE

DATE

** INSPECTOR MUST BE NOTIFIED AT LEAST 1- WORKING DAY PRIOR TO STARTING ANY WORK AND WHEN WORK IS COMPLETED BY CALLING
THE CITY OF SAN RAMON ENCROACHMENT INSPECTION LINE AT (925) 973-2692. *+

*** WORK SHALL BE COMPLETED WITHIN THREE MONTHS OF APPROVAL UNLESS OTHERWISE NOTED. APPLICANT MUST APPLY FOR A PERMIT
EXTENSION PRIOR TO THE EXPIRATION DATE. PERMIT SHALL BE KEPT ON SITE AND PRESENTED UPON DEMAND.***

*** THE ENCROACHMENT PERMIT IS ISSUED IN ACCORDANCE WITH THE PROVISIONS OF DIVISION C6-4, CHAPTER 1 OF THE CITY OF SAN RAMON
MUNICIPAL CODE. THE CITY RESERVES THE RIGHT TO SUSPEND OR CANCEL THIS PERMIT, WITHOUT ADVANCE NOTICE, IF THE PERMITTEE
FAILS TO COMPLY WITH THE TERMS AND CONDITIONS OF THIS PERMIT. IN THE EVENT OF SUCH SUSPENSION OR CANCELLATION, THE
PERMITTEE SHALL BE HELD LIABLE FOR ALL COSTS INCURRED BY THE CITY IN SECURING AND RESTORING RIGHT-OF-WAY.***

SAN RAMON CITY USE ONLY

(DO NOT WRITE BELOW )

PRIOR TO COMMENCEMENT OF WORK, A PRECONSTRUCTION CONFERENCE OR SITE VISIT(S) IS REQUIRED

O YEs

On~o

TRAFFIC CONTROL PLAN IS REQUIRED OYES [ONO | TRAFFIC CONTROL PLAN SUBMITTED [YES [ONO | TRAFFIC CONTROL PLAN APPROVED [IYES [INO

SPECIAL CONDITIONS:

FEES PERMIT APPROVAL
SURETY BOND AMOUNT
CASH BOND AMOUNT AUTHORIZED SIGNATURE DATE
COMPLETION SIGNOFF

DATE PAID
RECEIPT NUMBER

AUTHORIZED SIGNATURE DATE

INSPECTION RECORD
DATE COMMENTS INSPECTOR |HOURS CHARGED
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THE FOLLOWING CONDITIONS MUST BE COMPLIED WITH OR REVOCATION OF THIS PERMIT MAY OCCUR.

8.
9.

Permit required: Division of Occupational Safety & Health Administration (OSHA) section 17922.5 (excavations over 5', building,
demolition, structure, falsework or scaffolding over 3 stories, diesel engines in mines or tunnels).

Liability for Damages: Applicant will indemnify, hold harmless and assume defense of, in any actions of law or in equity, the City of
San Ramon, its officers, employees, agents, officials and volunteers from all claims, losses, damages, and liability of every kind,
nature and description for personal injury, including death, property damage or damage to business arising out of your work in
performance of this permit by the Applicant or any of its contractors or subcontractors. This indemnification shall extend to claim
losses, damage, injury and liability for injuries occurring after completion of permitted operations, as well as during the work’s
progress.

Liability Insurance: Applicant shall obtain at its sole cost and keep in full force and effect during the term of this permit, and for one
year thereafter:

a. Commercial general liability insurance in a form and amount acceptable to the City, naming the City of San Ramon, its
officials, officers, directors, employees, agents, and volunteers as additional insured. The general liability insurance
must be primary with respect to the additional insured; any other insurance available to the additional insured shall be excess
and noncontributing.

b. Automobile Liability Insurance, occurrence form, with a limit of not less than $1 million each occurrence. Such insurance shall
include coverage for owned, hired and non-owned automobiles.

c. Workers Compensation in at least the minimum statutory limits.

d. Employers’ liability insurance, with minimum limits of $1 million per occurrence.

Inspector must be notified at least 1 working day prior to starting any work and when work is completed by calling the City
of San Ramon Encroachment Inspection Line at  (925) 973-2692.

All excavation requires prior notification of such activity. Applicant shall contact USA at 811 or (800) 227-2600 to verify underground
utility locations. Failure to do so will result in revocation of this permit.

All work shall be in accordance with City of San Ramon Standard Details and Caltrans Standard Specifications unless otherwise
noted SPECIAL CONDITIONS on page 1. (Standard Details are available for purchase at the Engineering Services Department, 2401
Crow Canyon Road, San Ramon, CA 94583; Engineering@sanramon.ca.gov).

All work within public roadways requires a minimum of signs, cones, and flaggers in conformance with the most recent Caltrans
standards to conduct traffic safety around construction zones. NOTE: Driveway access to fronting and adjacent properties shall be
provided at all times.

Additional conditions requiring an attachment shall be identified as “Exhibit A” and noted under SPECIAL CONDITIONS on page 1.
The granting of this permit does not relieve the applicant of the responsibilities of obtaining any other permit required by public or
private agencies. (i.e. County, Army Corp., Department of Fish and Game, Caltrans, EBRPD, RWQCB, etc.)

10. See below for more standard requirements.

.  GENERAL REQUIREMENTS

A.

JOB SITE CONDITIONS - Permittee/Contractor agrees that (s) he shall assume sole and complete responsibility for the job site and
conditions during the course of construction of this project, including safety of all person and property. Permittee/Contractor further
agrees that this requirement shall apply continuously, 24 hours per day, and shall not be limited to normal working hours of 7:30 a.m.
to 4:30 p.m.

PROTECTION - Permittee/Contractor shall provide and maintain enough barricades, lights, signs, flaggers, and other safety
measures to protect the public in conformance with the most recent State of California Manual of Traffic Control for Construction and
Maintenance Work Zone.

TRAFFIC - A City maintained road may not be closed to public traffic without the approval of the City Council. While working, keep
one 10-foot wide lane open to traffic at all times. At all other times, two 12-foot wide lanes shall be open.

ACCESS - Permittee/Contractor shall maintain existing driveway and pedestrian ingress/egress access for properties adjacent to the
work at all times.

EROSION AND SEDIMENT CONTROL - Permittee/Contractor shall comply with the requirements and best management practices
as required by the State of California Regional Water Quality Control Board and the City’'s Stormwater (NPDES) permit. This includes
protection of all catch basins within the vicinity of construction; maintenance of existing flow line and curb drainage.

UTILITIES AND IMPROVEMENTS - Permittee/Contractor shall protect, in place, all existing utilities, and improvements unless
specified otherwise in this Permit. The permittee/contractor shall be responsible for the replacement, repair, and restoration, at his/her
sole expense, utilities, and/or improvements. This includes but is not limited to landscaping (including irrigation system components),
fences, utilities, structures, conduits or improvements damaged or destroyed by the performance of the work permitted herein. Utility
protection/relocation is the responsibility of the permittee. This would include but not be limited to the adjustment (lowering, raising
and moving laterally) of the utility vaults and valve boxes as a result of any road reconstruction or other City Capital Improvement
Projects.

PUBLIC RIGHTS-OF-WAY- Permittee/Contractor shall keep all rights-of-way and off site areas clean from all dirt, mud, dust, debris
and material stockpiles at all times. Any off-site damage to City streets, found by the City to be the result of this permitted work, shall
be repaired by the permittee/contractor, at his/her sole expense, and to the satisfaction of the City of San Ramon.

MONUMENT PRESERVATION - Permittee/Contractor shall not disturb any existing survey monuments within the City right-of-way.
Monuments that are disturbed/removed shall be restored/replaced in accordance with provisions under Section 8771 of the State of
California Business and Professional Code at no cost to the City.

CLOSING THE PERMIT - The Permittee shall notify the City at least 1 working day, prior to completion of the authorized work
under this permit by calling (925) 973-2692. Following such notification, the City will perform an inspection of the encroachment site
to assure acceptability of the work and to verify restoration of the right-of-way. The City will continue to hold the Permittee
responsible for maintenance of the encroachment, and will retain any security deposits, pending the signoff of the Permit by the City
staff.
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VI.

VIL.

STANDARD REQUIREMENTS - DRIVEWAYS (STD Detail C-3 for Residential & STD Detail C-4 for Commercial)

A.

B.

C.

The driveway shall not enter a roadway within five feet of existing or planned curb returns; shall not interfere with a legal
encroachment or create a hazard or nuisance and shall be spaced to make maximum street parking available.

The driveway is to be sloped to prevent sheet flow from crossing the road and shall not interfere with drainage, cause erosion, or
deposition of silt. The driveway shall be constructed from the edge of pavement to the property line.

Minimum paved driveway construction shall consist of 2-1/2 inches of asphalt concrete pavement on six inches of Class Il Aggregate
Base within the road right-of-way. The entire portion of concrete driveways within the right-of-way shall consist of a minimum of six
inches of Class A concrete over six inches of Class |l Aggregate Base.

Minimum concrete driveway construction shall consist of 6 inches of Class A concrete on six inches of Class Il Aggregate Base.

The top elevation of the driveway five feet behind the curb is to be 0.60 feet higher than the flow line of the gutter or as approved by
the City Engineer.

If an existing driveway depression is not used, it shall be completely removed (curb, gutter, and sidewalk) after making a saw cut at
the nearest expansion joint or score mark and replaced with concrete to conform to adjacent improvements to be used at the gutter lip
and the pavement restored with asphalt concrete. Replacement sidewalk and gutter shall be doweled (See STD Detail C-1).

All broken curb, gutter, and sidewalk shall be completely removed by saw cut at the nearest expansion joint or score mark and
replaced to true grade and cross section. The replacement curb, gutter and sidewalk shall be doweled (See STD Detail C-1).

STANDARD REQUIREMENTS — HANDICAP RAMPS (STD Detail C-5a & C5b)

A.

If Permittee/Contractor damaged, altered or replaced any element of an existing handicap ramp, the Permittee/Contractor shall be
required to replace and bring the existing handicap ramp with the latest ADA compliance standard.

STANDARD REQUIREMENTS - STREET CUTS

TRENCH EXCAVATION - Do not start work until pipe and other materials are at the site. (Open up only that length of trench, which
can be backfilled the same day.) Shoring shall comply with “Trench Construction Safety Orders” of the California State Industrial
Accident Commission. Pavement shall be scored to neat lines and removal shall not cause damage to pavement outside the scored
lines. Excess excavated material shall be removed immediately from the site.

CROSS TRENCH - More than 10-degree angle with the centerline of road or any trench less than 50 feet long in the pavement or
within four feet of paved area shall be backfilled with Class Il Aggregate Base and the structural section replacement in the paved
area.

LONGITUDINAL TRENCH - Less than a 10-degree angle with the centerline of road or any trench less than 50 feet long in all paved
areas including curbs, sidewalks or other concrete shall be backfilled with Class Il Aggregate Base, from the top of pipe bedding to the
bottom of the replacement structural section. The remaining trench shall be backfilled with the structural replacement in paved areas.
In all other areas, longitudinal trenches may be backfilled from the pipe bedding to the ground surface with suitable material from the
excavation or better material. Controlled density backfill may be used.

COMPACTION - The relative compaction of all trench backfill up to 5.0’ below the structural section subgrade shall not be less than
90 percent. The structural section shall be compacted to not less than 95 percent. No jetting allowed. Testing and results shall be
required prior to paving.

TEMPORARY PAVING - Temporary paving (or permanent paving) shall be placed at the end of each workday. Temporary pavement
shall be Class A asphalt concrete with 1-1/2" minimum thickness and shall be replaced within four weeks with permanent pavement.
BASE AND PAVEMENT REPLACEMENT - The roadway structural section shall be placed as stated in the permit. Otherwise,
replacement shall be in kind except that the minimum replacement shall be the existing thickness of asphalt concrete or the minimum
thickness per City STD Detail M-3.

TRAFFIC CONTROL DEVICES - Unless otherwise specified, all traffic control devices and delineations removed by the
permittee/contractor as part of the Permit shall be replaced in kind or better, at no cost to the City.

RECENTLY RESURFACED ROADWAY - If the City has recently (within the last 3 years) resurfaced the roadway (slurry seal,
overlay/inlay, etc) in which the Utility Agency is requesting trench work (including emergency repair work), then the Utility Agency will
restore the roadway by slurry seal, pavement inlay/overlay, or pay “in-lieu” fees as directed by the City Engineer.

STANDARD REQUIREMENTS - SIDEWALK DRAINS

A.

Install a three-inch inside diameter smooth wall, Schedule 40 PVC pipe through the curb and sidewalk (See STD Detail SD-14). For
retrofit, saw cut and remove one panel of sidewalk, curb, and gutter. Pipe flow line shall match gutter flow line and pipe shall be cut off
flush with face of curb. Sidewalk concrete shall encase pipe in three-inch concrete jacket. Replace curb, gutter, sidewalk and
pavement to match adjacent improvements (STD Detail C-1).

Core boring to the curb is allowed at discretion of inspector. Any damage by core boring must be repaired by saw cut and removed as
stated above (A) per STD Detail SD-14.

STANDARD REQUIREMENTS — DUMPSTERS AND PODS

A.

Dumpsters and PODS placed on the street shall have a reflective device, placed in front and back that can be seen by oncoming
traffic. Dumpsters and PODS shall not protrude into traveled way or bike lane.

STANDARD REQUIREMENTS - SWIMMING POOLS

A.

B.
C.
D

m

Equipment shall not be left on street.

Any blockage of driveway egress and materials stockpiles shall be removed at the end of workday.

Inspection of egress areas shall be conducted before work begins and after work is completed. Damage to these areas shall be
restored at the sole expense of the permittee/contractor.

Undersidewalk Crossdrain per Section IV requirements to be installed if necessary. If the cross drain will be installed by a contractor
other then the pool contractor, then a separate encroachment permit will be required.

If subdrains or toe drains are encountered during excavation for the project, the applicant shall stop work, call Engineering Services @
(925) 973-2670, repair the subdrain, and/or modify the design of the wall so as not to interfere with the drain.

Contractor shall call (925) 973-2692 for a final of the engineering permit prior to the sign off from the Building Department.
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ENCROACHMENT PERMIT TO DO WORK IN ACCORDANCE WITH THE ORDINANCE CODE OF THE
TOWN OF DANVILLE AND ANY SPECIAL REQUIREMENTS SHOWN OR LISTED HEREIN.

APPLICANT / PERMITTEE: Permit No.
Address: Fee

Bond
Phone:

PLEASE READ THIS PERMIT CAREFULLY. KEEP IT AT THE WORK SITE. TO ARRANGE FOR INSPECTION
PHONE 925-314-3354, AT LEAST 48 HOURS BEFORE YOU START WORK.

DATE WORK IS TO BE COMPLETED BY

(If the work is not completed by this date you must obtain a new permit unless an extension has been previously authorized)

WORK LOCATION:

DESCRIPTION OF WORK:

SPECIAL REQUIREMENTS: (To be filled in by Permit Engineer)

SEE REVERSE SIDE OF PERMIT FOR STANDARD REQUIREMENTS

The permittee agrees to save, indemnify and hold harmless the Town of Danville or its representatives from all liabilities
imposed by law by reason of injury to or death of any person or persons or damage to property which may arise out of the work
covered by this permit and does agree to defend the Town in any claim or action asserting such liability.

Accepting this permit or starting any work hereunder, shall constitute acceptance and agreement to all of the conditions and
requirements of this permit and the ordinance and specifications authorizing issuance of such permit.

Signature of Permittee
Steven C. Lake

Signature: City Engineer
Date:
Final Inspection Signature:

Permit Engineer
Signature:
Date: Date:

TowN oF DANVILLE « 510 LA Gonba WAy « DanviLLE, CA 94526-1740

925.314.3310 PHONE » 925.838.0360 FAX * WWW.CI.DANVILLE.CA.US
630-F003-0510
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ENCROACHMENT PERMIT Page 2

|. GENERAL INSTRUCTIONS

A.

mmo

WORK MUST BE INSPECTED - Phone 925-314-3354 at least 48 hours before starting or resuming work. The inspector will answer
questions regarding work related issues. Work without inspection may have to be removed or done over again.

PROTECTION - Provide and maintain enough barricades, lights, signs, flaggers and other safety measures to protect the public in
conformance with the State of California Manual of Traffic Controls For Construction and Maintenance Work Zones.

TRAFFIC - A Town maintained road may not be closed to public traffic without the approval of the Town Council. While working, keep
one 10-foot wide lane open to traffic; at other times, two 10-foot wide lanes shall be open.

STANDARDS - Work shall be in accordance with the Town Ordinance Specifications and Standard Drawings.

UTILITIES - Utility relocation is the responsibility of the permittee.

UNDERGROUND SERVICE ALERT ( USA) - Phone 1-800-227-2600 prior to excavating in road right of way.

1l. STANDARD REQUIREMENTS - DRIVEWAYS - checked items apply

A.

The driveway shall not enter a roadway within five feet of existing or planned curb returns; shall not interfere with a legal encroachment or
create a hazard or nuisance and shall be spaced to make maximum street parking available.

The driveway is to be sloped to prevent sheet flow from crossing the road and shall not interfere with drainage, cause erosion or
deposition of silt. The driveway shall be constructed from the edge of pavement to property line.

Minimum paved driveway construction shall consist of two inches of asphalt concrete pavement on six inches of Class || Aggregate Base
within the road right of way. The entire portion of concrete driveways within the road right of way shall consist of a minimum of six inches
of Class B concrete over three inches of Class Il Aggregate Base.

The driveway elevation at the property line shall be within one foot of the elevation of the near shoulder and shall merge with the shoulder
to preserve the roadbed section.

Shape a valley gutter across the driveway to match the flow line of the existing roadside ditch.

Install a culvert for full width of driveway. This culvert is to be laid to the flow line grade of the existing roadside ditch. Only galvanized
corrugated steel, corrugated aluminum, reinforced concrete or approved plastic pipe may be used. Installation shall conform to the pipe
fabricator’s specifications for loading, cover and backfill requirements.

. Minimum concrete driveway construction shall consist of 6” of Class B concrete on three inches of Class |l Aggregate Base.

The top elevation of the driveway five feet behind the curb is to be 0.60 feet (74 inches) higher than the flow line of the gutter.

If an existing driveway depression is not used, it shall be completely removed (curb, gutter and sidewalk) after making a saw cut at the
nearest expansion joint or scoremark and replaced with concrete to conform to adjacent improvements - form board to be used at the
gutter lip and the pavement restored with asphalt concrete. Replacement sidewalk and gutter shall be doweled (See Std Plan 110).

All broken curb, gutter and sidewalk to be completely removed by saw cut at the nearest expansion joint or score mark and replaced to
true grade and cross section. The replacement curb, gutter and sidewalk shall be doweled ( Std Plan 110).

The following template will be used to determine acceptable clearances. The template will be 18-6" long and have two six-inch
projections from its bottom plane, one located three feet and one five feet from an end. This template shall be used to control finish
grades.

11l. STANDARD REQUIREMENTS - STREET CUTS

A.

TRENCH EXCAVATION - Do not start until pipe and other materials are at the site. Open up only that length of trench which can be
backfilled the same day. Shoring shall comply with “Trench Construction Safety Orders” of the California State Industrial Accident
Commission. Pavement shall be scored to neat lines and removal shall not cause damage to pavement outside the scored lines. Excess
excavated material shall be removed immediately from the site.

. CROSS TRENCH - more than 10 degree angle with the centerline of road or any trench less than 50 feet long in the pavement or within

four feet of paved area shall be backfilled with Class Il Aggregate Base and the structural section replacement in the paved area.
LONGITUDINAL TRENCH - less than 10 degree angle with the centerline of road and greater than 50 feet long in all paved areas
including curbs, sidewalks or other concrete shall be backfilled with Class Il Aggregate Subbase (or better material), from the top the top
of pipe bedding to the bottom of the replacement structural section. The remaining trench shall be backfilled with the structural
replacement in paved areas. In all other areas, longitudinal trenches may be backfilled from the pipe bedding to the ground surface with
suitable material from the excavation or better material.

. COMPACTION - The relative compaction of all trench backfill below the roadway structural sections shall not be less than 90 percent.

The structural section shall be compacted to not less than 95 percent. No jetting is allowed under any paved roadway or within a
distance of four feet from the edge of existing pavement. Backfill shall be compacted by impact, vibration or any combination of these.
Jetting will be allowed only when more than four feet from the pavement and when the backfill and trench are suitable for jetting and shall
be supplemented with mechanical compaction in four foot maximum layers.

TEMPORARY PAVING - Temporary paving (or permanent paving) shall be placed at the end of each work day. Temporary pavement
shall be 1% inch minimum thickness and shall be replaced within four weeks with permanent pavement.

BASE AND PAVEMENT REPLACEMENT - The roadway structural section shall be replaced as stated in the permit. Otherwise,
replacement shall be in kind except that the minimum replacement shall be two inches of asphalt concrete and 16 inches of Class Il
Aggregate Base.

IV. STANDARD REQUIREMENTS - SIDEWALK DRAINS

A.

Install a three inch inside diameter smooth wall, non-corrosive pipe through the curb and sidewalk ( see Std Plan 109). For retrofit, saw
cut and remove one panel of sidewalk and 1-foot of curb only (do not remove gutter). Pipe flow line shall match gutter flow line and pipe
shall be cut off flush with face of curb. Sidewalk concrete shall encase pipe in three-inch concrete jacket. Replace curb, gutter, sidewalk
and pavement to match adjacent improvements (Std Plan 110).
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Contra Costa County Permit No.:
. Road No.:
/"_ Public Works e

Department USA Now:
APPLICATION AND PERMIT CENTER rod TexciDiNgs
Work Order/Job # ENCROACHMENT PERMIT Rev 5/7/14

For Office Use Only

Type of Encroachment Permit: 0 Small O Large O Utility County Project/W.O. Permit Violation O
Permit Fee $ Inspection Fee $ Cash Bond $ Receipt No.: G-

Permit to do work in accordance with Title 10 of the Ordinance Code of Contra Costa County, County Standard PIans and Speqﬁcahons, and any Speual
Requirements shown or listed herein. Read both sides of this Permit and all the attachments carefully. Keap this Perm, ok site

Permittee: Contractor:
Contractors License #
Address: Address:
City/State/Zip: Clty/State/Zip:
Contact Person: Telephone No.: Fax No.:
Email Address: Cell Phone No.:
Expiration Date: All work described in this permit, including finish paving, shall be completed on
If all work covered by this permit, including finish paving is not completed by this date, you must acquire a new permit.
Permitted Activity: Excavate Curb, Gutter, Sidewalk* O Yes 0No Excavate AC Pavement* O Yes O No
Emergency Contact Person: Telephone No.:
*Excavation Permits Require An Emergency Contact Available 24/7. PERMITS FOR EXCAVATION REQUIRE A CURRENT USA NUMBER.
Start Date: Projected Completion Date:
*Permit applications with more than 30 calendar days between the start and completion date must be accompanied by a detailed construction schedule
Site Address: APN:

General Permit Conditions:

1. ALL WORK MUST BE INSPECTED. ARRANGE for an INSPECTION by phoning or email
- @pw.cccounty.us at /east two working days before you begin work. If you can not reach the inspector contact the construction
office at (925) 313-2320. WORK DONE WITHOUT NOTIFICATION IS SUBJECT TO REJECTION AND/OR A PENALTY OF $100.

2. You must schedule a FINAL INSPECTION by phoning your inspector. Refunds of deposits and/or bonds will be processed 90 days from the
date the permit was signed off by the Public Works Construction Inspector. A signed off permit from another permitting agency or utility company
does not guarantee the work performed under this permit has been completed satisfactorily.

3. Standard Road Encroachment Permit Conditions; Sections I, II, III, and IV on the back of this permit apply. READ CAREFULLY.

Items Attached or Referred to Herein and Made Part Hereof:
O General Permit Conditions Attachment ; O Spedal Road Encroachment Permit Conditions; O Preserving Survey Monumentation;

The Permittee agrees to save, indemnify and hold harmless the County of Contra Costa, Its officers, employees and agents from all liabilities imposed by
law by reason of injury to or death of any person(s) or damage to property, induding without limitation liability for trespass, nuisance or inverse
condemnation, which may arise out of the work covered by this permit and does agree to defend the County, its officers, employees and agents against
any daim or action asserting such a liability. Accepting this permit or starting any work hereunder shall constitute acceptance and agreement to all of the
conditions and requirements of this permit and the ordinance and spedfications authorizing issuance of such permit.

Signature of Permittee: Date:

Print Name:

By: Date:
Robert B. Hendry III, Senior Engineering Technician
For: Julia R. Bueren, Public Works Director, Contra Costa County

O Work Completed
O Expired Inspector: Date:
O APPLY PENALTY - No Inspection Requested G:\engsvc\Permit Center\Permit Forms\Encroachment Permit Master 12.doc

30 Muir Road, Martinez, CA 94553-4601
Phone: (925) 674-7744 « Fax (925) 674-7271 » email: rhend@pw.cccounty.us
www.cccpublicworks.org
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STANDARD ROAD ENCROACHMENT PERMIT CONDITIONS
1. GENERAL INSTRUCTIONS

1. WORK MUST BE INSPECTED - Work done without inspection may have to be removed and be reconstructed.

PROTECTION - Provide and maintain enough barricades, lights, signs, cones, flaggers and other safety measures to protect the public, in
accordance with the current California Manual on Uniform Traffic Control Devices.

3. TRAFFIC - A County road may not be closed to public traffic without the approval of the Board of Supervisors. Unless noted otherwise in attached
General or Special Road Encroachment Permit Conditions, keep a minimum of one 10" wide traffic lane open to traffic while working; at all other
times, two 10’ wide lanes shall be open.

4. STANDARDS - Work shall be in accordance with the latest edition of Caltrans Standard Specifications and Plans and County Standard Specifications
and Plans.

5. UTILITIES - Utility relocations are the responsibility of the permittee.

6. UNDERGROUND SERVICE ALERT (USA) - Must be contacted prior to excavating in a County road right of way. Telephone 811. Any work found in
progress without a valid USA number will be shut down and the roadway cleared. All USA and/or temporary survey pavement markings shall be
removed by the permittee at the completion of work to the satisfaction of the County Public Works construction inspector.

7. SURVEY MONUMENTS SHALL BE PROTECTED. Any survey monuments removed, or disturbed, shall be replaced using surveying practices
acceptable to the County Surveyor, who can be contacted at (925) 313-2343.

8. FIELD CHANGES — Any modification due to field conditions must be approved by the inspector.

9. IF WORK is performed without a permit, the fee shail be double the amount per fee schedule or a minimum of $300. All work performed
without a permit is subject to removal and/or reinstallation.

10. STAFF CHARGES — Permittee is responsible for all staff charges associated with the permit. Any exceptions must be resolved before the permit is
issued. Permits will not be signed off as complete until all the review and inspection charges are paid in full.

II. SPECIAL REQUIREMENTS - DRIVEWAYS (DRIVEWAY SHALL BE CONSTRUCTED FROM EDGE OF PAVEMENT TO PROPERTY LINE)

1. Minimum driveway construction shall consist of 2” of asphalt pavement on 6” of Class 2 Aggregate Base. Concrete driveways within the County
road right of way shall consist of a minimum of 6” of Class 3 concrete over 3" of Class 2 Aggregate Base. The driveway is to be sioped to prevent
storm water runoff to flow onto the County road and shall not interfere with roadside drainage or cause erosion or deposition of silt.

2. The driveway location shall comply with County Standard Plan No. CA70, shall not interfere with a legal encroachment or create a hazard or
nuisance, and shall be spaced to make maximum street parking available.

3a. The top elevation of driveway 5’ behind curb is to be .60’ or 7 %" higher than the flow line of the gutter.

3b. The driveway elevation at the property line shall be within 1’ of the elevation of the near shoulder and shail merge with the shoulder to preserve
the roadbed section.

4. If existing driveway depression is not used, it shall be completely removed (curb, gutter and sidewalk) by saw cut at next nearest expansion joint
or score mark and replaced with concrete to conform to adjacent improvements - form board to be used at gutter lip and the pavement restored
with asphait concrete. Sidewalk and curb which is replaced shall be doweled. (See County Standard Plan No. CA 74)

5. Existing curb and gutter, or curb, gutter and sidewalk shail be removed for full width of driveway with saw cut at next nearest expansion joint or
score mark. (See County Standard Plan No. CA 70) A form board must be used at the gutter lip and the pavement restored with asphait concrete.
The new sidewalk and curb shall be doweled. (See County Standard Plan No. CA 74)

6a. Where driveways connect to County roads without curbs, shape a valley gutter across the driveway. The flow line shall match the flow line of
existing roadside ditch.

6b. Install a culvert for full width of driveway. This culvert is to be laid to the flow line grade of existing roadside ditch. The minimum culvert
diameter is 18",

7. Driveway grade breaks shall comply with County Standards (See County Standard Plan No. CA 20)

8. Al broken curbs, gutters and sidewalks shall be completely removed by saw cut at nearest expansion joint or score mark and replaced to true
grade and cross-section. The new curb and sidewaik shall be doweled. (See County Standard Plan No. CA 74)

II1. SPECIAL REQUIREMENTS - STREET CUTS (See County Standard Specifications for Detailed Requirements).

1. TRENCH EXCAVATION — Trench excavation and backfill requirements shall follow County Standard Plan No. CUOL. Prior to the start of the work
covered under this encroachment permit:
a. Any deviation proposed from the backfill material or asphalt concrete specified on the Standard Plan shall be approved by the Public Works
Department’s construction inspector.
b. Any deviation proposed from the trench excavation specified on the Standard Plan shall be approved by the Public Works Department’s
construction inspector.

2. The Permittee shall not excavate trenches in advance of pipe placement. No more trench shall be excavated than can be finished, inciuding pipe
placement, backfill and temporary paving on the same day. Shoring shall comply with current CAL-OSHA safety orders.

3. For trench backfill in other road right-of-way areas, the trench backfill shall consist of existing material or suitable backfill material as approved by
the inspector. The trench backfill shall have a minimum relative compaction of 90 percent.

ing is allowed under a ved roadway or within a distance of 4’ from the edge of existin . Backfill shall be compacted
by impact, vibration or any combination of these. Jetting wiil be allowed only when more than four feet from the pavement and when the backfill and
trench are suitable for jetting and shall be supplemented with mechanical compaction to obtain required relative compaction.

4. TEMPORARY PAVING - Temporary paving (or permanent paving) shall be placed at the end of each work day and shall have a minimum thickness
of 1.5” of ¥2-inch, Type A asphalt concrete. The permittee shall maintain the temporary trench paving until the permanent paving is performed.

IV. SPECIAL REQUIREMENTS - SIDEWALK DRAINS

1. Install a 3" inside diameter non-corrosive pipe through curb or through curb and sidewaltk. One panel of sidewalk, curb and gutter, or where
there is no sidewalk, 1’ of curb only {don't remove gutter) to be removed by a saw cut. Pipe flow line shall match gutter flow line, and pipe shall be cut
off flush with face of curb. Sidewalk concrete shall encase pipe in 3” concrete jacket. Replace curb, gutter, sidewalk and pavement to match adjacent
improvements. (See County Standard Plan No. CD06)
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INVITATION FOR BID (IFB)

FOR 1680 SOUTH EXPRESS LANES PROJECT IN ALAMEDA AND CONTRA COSTA

COUNTIES ON ROUTE 680 PM R20.1/21.9, R0.0/14.0,
DATED APRIL 28, 2015 AS AMENDED MAY 19, 2015

QUESTIONS RECEIVED FROM BIDDERS’ CONFERENCE HELD ON MAY 20, 2015

Q1:
Al:

Q2:

A2:

Qa3:

A3:

Q4

AND OTHER QUESTIONS SUBMITTED

What is the engineer’s estimate for this project?

The original engineer’s estimate for the project was fifteen million two hundred thousand
dollars ($15,200,000) however the estimate was increased by one million two hundred
thousand dollars ($1,200,000) to sixteen million four hundred thousand dollars
($16,400,000) with the changes in Addendum #1 dated May 19, 2015.

Are there any Disadvantaged Business Enterprise (DBE) goals or other Small
Business Enterprise (SBE) goals associated with this procurement?

No, however BAIFA is committed to the participation of DBEs and SBEs in MTC
contracting opportunities. BAIFA encourages Prime Contractors to utilize DBE and SBE
subcontractors. And, DBE and SBE firms are encouraged to submit proposals in response
to BAIFA procurements.

Minimum Insurance Requirements:

1) Are the minimum insurance requirements for specialty or general contractors?

2) While most general contractors will be able to meet the umbrella insurance
requirement, almost zero subcontractors will be able to meet this requirement. This
policy either needs to be lowered or changed to only apply to general contractors.

3) E & O Insurance is not typically required in Civil Construction projects, can this
requirement be removed?

4) Please clarify the difference between “Representative Name and Title” and “Name
of Authorizing Official” on IFB Part 5, Bid Forms, Bid Form #7, Insurance
Certificate Checklist on page 57 and IFB Part 6, Special Conditions, SC-2, Insurance
on pages 62 - 66.

1) See IFB Part 6, Special Conditions, SC-2.1, Minimum Insurance Requirements, first
sentence in paragraph #1, page 62.

2) See IFB Part 6, Special Conditions, SC-2.1, Minimum Insurance Requirements, first
sentence in paragraph #2, page 63.

3) Yes, See Addendum #2, Item #5 & Item #6.

4) “Representative Name and Title” and “Name of Authorizing Official” may be the same
individual or may be two different individuals within the Bidder organization. The Project
Manager within a Bid might not be the individual authorized to sign the Contract
documents.

Does BAIFA expect to make any changes to the dates found in IFB Part 1, Notice to
Bidders, Bidder Selection Timetable? Can the Bid Deadline be extended two weeks?
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See Addendum #2, Item #1 and Item #2.

Since you are using the 2010 Caltrans Specifications, will dispute resolution be
conducted as a Dispute Resolution Board, or does it go to BAIFA?

See IFB Part 7, General Conditions, GC-68, Potential Claims and Dispute Resolution,
page 124.

Can you explain the funding and what sources they are from?
All project funding is local; the source is Bay Area Toll Authority Express Lane funds.

The IFB documents indicate that this project has a 300 working day duration
however the table located in IFB Part 10, Construction Details, on page 136 provides
that the Toll System Integrator (TSI) installation and department-arranged time for
the relocation is a total of 360 working days (120 x 3). Please clarify.

The table located on page 136 of IFB Part 10, Construction Details, defines the time
needed by the TSI contractor to do its installation and testing once the Civil contractor is
finished in each of these three locations. The 120 working days for each location described
in the table can be concurrent.

What is the method of payment for edgedrain outlets? Please provide a detail and/or
additional information for the edgedrain removal. Once the edgedrain is removed,
what material(s) will be required to fill the void?

There is no edge drain outlet in the contract plans. For edge drain and cleanout details,
please see Caltrans 2010 Standard Plan D99C. For backfill materials, see Appendix A,
Contract Drawings / Plans, sheet 111 of 617, Drainage Details DD-3.

What is the method of payment for underdrain outlets? Please provide a detail
and/or additional information for the underdrain removal. Once the underdrain is
removed, what material(s) will be required to fill the void?

There is no underdrain outlet in the contract plans. For backfill materials, underdrain and
cleanout details, please see Appendix A, Contract Drawings / Plans, sheet 111 of 617,
Drainage Details DD-3.

When completing IFB Part 5, Bid Forms, Bid Form #5, Designation of
Subcontractors, are bidders required to include portion of work and bid items or
portion of work or bid items (both or one or the other)? If bid items are required, are
bidders also required to list the percentage of work by bid item? The subcontractor
listing form does not include a column for percentage of bid item.

IFB Part 5, Bid Forms, Bid Form #3 requires Bidder to provide both the portion of work
and bid items for each proposed subcontract in the space provided. Bidder is not required
to list the portion of work by bid item, only total portion of work for each proposed
subcontract.

Per IFB Documents this project has a duration of 300 days however Civil work is
schedule to be completed by day 169. 1) As the general contractor, what work are we
responsible for between working day 169 and day 300? 2) Why is this contract 300
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working days? 3) Should the “K” rail be left in place between day 169 and day 300 or
move it out after 169 days are over?

1) The Civil Contractor is responsible for maintaining the improvements constructed as
part of the Contract from working day 1 through Contract completion.

2) Between day 169 and day 289, the Civil Contractor is waiting for the TSI contractor to
finish its installation work and testing. Once the TSI contractor is finished with this work
the Civil Contractor will need to finish the Civil Contract work required (barrier mounted
signs, striping, uncovering overhead signs, etc.) to open the Express Lane.

3) “K” rail must be removed by or before day 169.

If the TSI can come on site within 169 days, will the sections the TSI works on be
accepted by BAIFA before control is turned over?

See IFB, Part 10, Construction Details, Division II General Construction, Section 10
General, page 139 -140 for a detailed protocol for turning over Civil improvements to the
TSI contractor.

What is the contractor’s responsibility for maintenance during construction? Is the
contractor required to assume all of Caltrans maintenance duties?

The Civil Contractor is responsible for maintaining the improvements constructed as part
of the Contract from working day 1 through Contract completion.

How does one complete construction of the Temporary Terminal Section (Type K)
the same night that the k-rail is set? If the lanes are opened to traffic in the morning
and this piece is not complete, there will be a blunt end exposed to traffic.

Per Caltrans Standard Plan — TS5, Installation of the Temporary Terminal Section (Type K)
will be required on the first night of “K” rail installation. No blunt ends will be allowed
once night time traffic control is removed.

Does the requirement that the general contractor do at least 30% of the work apply
to this contract? Are the 30% specialty items going to be designated? Is there a limit
to how much a prime contractor can do? Can it do 0%?

See Addendum #2, Item #12. IFB, Part 10, Construction Details, Section 5, Control of
Work has been revised. The Prime Contractor will be required to do 15% of the value of
the original total bid.

Is there a bid item for the slope paving at Sta. 902+007?
See Addendum #2, Item #15, Project Plan Sheet #460.. The quantity of concrete slope
paving is added to minor concrete (miscellaneous construction).

Please provide roadway elevation information along each side the new median
barrier. This information is necessary to determine the offsets of the new and
existing barriers. Where can we find the roadway offsets (difference between finish
grades on the right side and the left side) of the existing concrete barriers which are
being replaced on this project? This offset can vary by as much as 36 and an
accurate value for each location is needed to accurately calculate:
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The volume of concrete and rebar to be removed in the existing barrier,
The volume of structure excavation and backfill,

The volume of concrete in the new barriers,

The quantity of reinforcing steel in the new barriers,

The height of the galvanized steel plates in the new Type 60R barriers,
The volume of fill between the walls of the new Type 60GE and Type 60R
barriers.

ocoarwnhE

All these factors play a role in being able to accurately estimate the cost of this work.
Please provide this necessary information.

IFB Appendix A, Contract Drawings and Plans provide project Layout Sheets,
Construction Details, and Summary of Quantities sheets provide sufficient information to
calculate and estimate the cost for items mentioned above. An information handout for
stations, offsets, elevations of median concrete barrier is provided as a supplemental
document to help the contractor to determine the quantities faster and easier.

Can you check the quantity for Bid Item #50? It seems that no matter the depth of
the inlet, the quantity is the same.
See Addendum #2, Item #4, the quantity for bid item #50 is revised.

Will there be any staging provided? Is there an area within the right-of-way that we
can use as a laydown or yard?

No staging area will be provided. No area within the right-of-way will be provided for a
construction yard.

Has the BAIFA started the permit process with PG&E? What is the current status of
the permit process? Who is responsible for the schedule risk associated with PG&E
during design, application and construction? Does BAIFA have PG&E commitment
plans and PM number assigned by PG&E for ALL electrical service locations? Are
all PG&E related delays paid for by BAFA?

See IFB Appendix A, Contract Drawings and Plans, Project sheets 462 through 566 for
“E” sheets for the work required by the Civil Contractor. Civil Contractor must coordinate
with PG&E for inspection of conduit into their facilities (underground box or pole).
BAIFA has worked with PG&E and will provide service agreements and PG&E plan
sheets for all 26 service locations for the I-680 Express Lane Project, 2 locations are
outside the project limits and not part of this contract. BAIFA to provide updates on PG
& E service agreements as available.

The work in median added under Addendum #1 requires additional K-rail to
accommodate safe construction of the Backhaul Communication intercept work.
Please revise Stage Construction Traffic Handling plans to extend K-rail to protect
construction operations for this added work OR revise the Backhaul Communication
intercept locations to within the K-rail limits as shown on current plans.

See IFB Addendum No. 1, dated May 19, 2015, for plan sheet EE-20 which shows steel
plates to cover bore pit area as needed during construction of the conduit relocation and
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pull box installation. The Backhaul Communication intercept work beyond the k-rail

limits outlined in the Contract Documents could be completed using nightly lane closures.

The working day milestones are too aggressive; request that the milestones for each
Location be increased by 60 working days.

Request denied. Milestone dates will stay as they are specified in the IFB, Part 10,
Construction Details, Section 8, Prosecution and Progress under the heading “Add to
section 8-1.10B:”, Page 137 & 138.

The allowed Owner review time for submittals will prevent Contractor from
achieving schedule milestones. Please revise Owner review time for submittals to 10
working days.

Request denied. IFB Part 6, Special Conditions, SC-6.5, Time for Submittal, page 68 will
not be changed.

IFB Addendum No. 1, dated May 19, 2015, directs the contractor to cut the existing
fiber cable and only install a pull tape in the re-routed conduits. Bid documents do
not disclose what systems the existing fiber is servicing. Is there Fiber Optic line in
the existing conduit in the median? If yes, is it active and does it need to remain
operational during construction?

The fiber will be disconnected prior to the start of work by the Civil Contractor and does
not need to remain in service.

Please review installation requirements of the VTMS LED panels to be installed on
the overhead sign panels as specified in section 10-1.03 of the special provisions as
they are not achievable. Because of the size of the completed sign panels, each sign
panel will be made up of six individual laminated panels. Each individual laminated
panel is attached to mounting beams only after the beams are bolted to the sign
structure truss. All of this needs to be completed prior to the installation of the
VTMS LED panels in order to insure the LED panels, conduit and junction boxes do
not conflict with the mounting of the sign panel to the mounting beams. Additionally,
the size of the completed sign panel on the truss will prohibit transporting it from a
warehouse to the jobsite, thus the installation of the sign panels and VTMS LED
panels must take place on the jobsite at each individual sign location. Please confirm.
See Addendum #2, Item #13. IFB Part 10, Construction Details, Division II, General
Construction, 10 General which states that a warehouse needs to be provided for the TSI
contractor to install the VIMS LED bricks, fitting on the ground is necessary. The VTMS
sign panels, prior to attaching them to the mounting beams bolted to the sign structure,
must be made available to the TSI before you install the whole assembly over the roadway
in a secure warehouse environment located no more than 20 miles from the project site.
The size of the warehouse shall not be less than 5,000 sf.

Reference is made to Section 10-1.03 of the RSS for Section 10-1 which states that the
VTMS sign panels must be made available to the TSI before you install the whole
assembly over the roadway in a secure warehouse environment located no more than
10 miles from the project site. Request is hereby made that the distance to secure
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warehouse be increased from 10 miles to 20 miles from the project site. Please
confirm.

See Addendum #2 Item #13 which revises the distance limit for a secure warehouse
environment from 10 miles to 20 miles.

Does the 1-680 Express Lanes Project in Alameda County and Contra Costa counties
require concrete pavers and will BAIFA purchase those through a supplier or will
the winning Bidder be required to purchase all materials needed for the project?
Successful bidder is required to purchase all material needed for this project. Per IFB Part
7, General Conditions, GC-42, Source of Materials on Page 106, “You are completely
responsible for locating, identifying, and furnishing all materials required to be furnished
under this contract”.

Per IFB Appendix A, Contract Drawings and Plans sheet L-17, STA 686+00, there is
a callout for Concrete Barrier (Type 60P) but when you reference back to the stage
construction drawings, there is no Temporary Barrier or staging plans. How do you
propose to construct this barrier?

See Addendum #2, Item #16, Contracts Drawings and Plans, Replaced Project Plan Sheets
207 — 209, 273, and 274. Traffic Handling Plans are revised to show K-rail for concrete
barrier (type 60P) installation at station 686+00 and station 701+00.

What are the traffic control requirements for general contractors?
The Civil Contractor is responsible for traffic control to complete the Civil contract as
shown on the contract plans.

Is the contractor responsible for traffic control to support TSI? What support is the
contractor responsible to provide the TSI?

Civil Contractor is not responsible for traffic control to support TSI. Civil Contractor does
not need to support TSI contractor but will need to coordinate the Civil work with TSI
work.

Who is responsible for outside source inspection (ex. Welding, Sign Fabrication)?
See IFB Part 7, General Conditions, GC-48, Inspection, on page 107. BAIFA is
responsible for source inspection. The contractor is responsible for quality control.

Who is the TSI? Can you provide contact information?
TSI (Toll System Integrator) is a separate contract. Contact information will be provided
once the Civil Contract is awarded.

Does the time allotted for Department review include Caltrans Materials
Engineering and Testing (METS) review time?
Yes. See IFB, Part 6, Special Conditions, SC 6.5 — Time for Submittal, page 68.
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Since the project has disturbed soil more than 1 acre because of the Aerially
Deposited Lead (ADL) and construction excavations and the Section 6 of the Storm
Water Data Report (SWDR) required Storm Water Pollution Prevention Plan
(SWPPP) during construction, why this project is a Water Pollution Control
Program (WPCP) not a SWPPP project? Will there be any landscaping area?

The Disturbed Soil Area (DSA) for the project is 0.72 acres which is shown on the first
page of the SWDR. Since DSA is less than 1 acre, this project is a WPCP. Section 6 of
the Storm Water Data Report (SWDR) provided as a Supplemental Document required
SWPPP during construction in error. A revised SWDR is provided to Bidders as a
Supplemental Document found at http://bids.mtc.ca.gov/procurements/198/edit , see page
11 of the revised report which now correctly indicates the project as a WPCP project.

Do the contractors have to do all the layouts and staking? What is the bid item for
this work?

See IFB, Part 10, Construction Details, Division I, General Provisions, Section 5,
subsection “Replace section 5-1.26” on page 135. Contractor is responsible for surveying.
Surveying is included in the items of work and there is no separate pay item.

IFB Addendum No. 1, dated May 19, 2015, added a considerable amount of work,
are you considering extending the milestone dates?

No time will be added. Work needs to be done in a separate operation and the first work
performed. IFB Addendum No. 1, dated May 19, 2015, states “The first order of work
must be to install the conduit and pull boxes for the backhaul communications work as
shown”.

How are the sign procurement timeframes and potential schedule impacts accounted
for in the work schedule and milestones days?
Procurement timeframes were accounted for in milestone due dates.

J:\\CONTRACT\Procurements\Engineer&Architect\Express Lanes\CC680south Civil Const. IFB\CC680 South Civil IFB Addendum 2 Q&A 1\CC680
South Civil IFB Q A Final.docx



		2015-06-04T15:16:15-0700
	DocuSign, Inc.
	Digitally verifiable PDF exported from www.docusign.com




